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ADVERTISEMENT TO BIDDERS 
FOR 

PGS TURBINE OVERHAUL-FIELD MACHINING 2023 
REBID FOR 

CITY OF GRAND ISLAND, NEBRASKA 
 
 
 
Sealed bids for PGS Turbine Overhaul-Field Machining 2023 will be received at the office of the City 
Clerk, 100 E. First Street, P.O. Box 1968, Grand Island, Nebraska 68802, until the re-bid opening date of 
Thursday, August 24, 2023 at 2:00 p.m. local time, FOB the City of Grand Island, freight prepaid.  Bids 
will be publicly opened at this time in the Grand Island City Hall City Clerk’s Office located on 1st floor of 
City Hall. Submit an original and three copies if submitting by mail.  Bid package and any Addendas 
are also available on-line at www.grand-island.com  under Business-Bids and Request for Proposals-Bid 
Calendar under the bid opening date. Bidding documents, plans and specifications for use in preparing 
bids may be downloaded from the QuestCDN website www.QuestCDN.com for a $42.00 fee.  Submitting 
through QuestCDN requires one original document of the bid to be uploaded.  Bids received after the 
specified time will not be considered. 
 
The successful bidder will be required to comply with fair labor standards as required by Nebraska 
R.R.S.73-102 and comply with Nebraska R.R.S. 48-657 pertaining to contributions to the Unemployment 
Compensation Fund of the State of Nebraska. Successful bidder shall maintain a drug free workplace 
policy.  Every public contractor and his, her or its subcontractors who are awarded a contract by the City 
for the physical performance of services within the State of Nebraska shall register with and use a federal 
immigration verification system to determine the work eligibility status of new employees physically 
performing services within the State of Nebraska. 
 
Each bidder shall submit with the bid a certified check, a cashiers check, or bid bond payable to the City 
of Grand Island Treasurer in an amount no less than five percent (5%) of the bid price which shall 
guarantee good faith on the part of the bidder and the entering into a contract within fifteen (15) days at 
the bid price if accepted by the City. Your certified check, cashiers check or bid bond must be 
submitted in a separate envelope attached to the outside of the envelope containing the bid.  Each 
envelope must be clearly marked indicating its contents.  Failure to submit the necessary 
qualifying information and correct number of copies in clearly marked and separate envelopes will 
result in your bid not being opened or considered.  Only surety companies authorized to do business 
in the State of Nebraska may issue bid bonds. 
 
Bids will be evaluated by the Purchaser based on price, schedule, quality, adherence to schedule, plan 
and specifications, economy and efficiency of operation, experience and reputation of the bidder, ability, 
capacity, and skill of the bidder to perform contract required and adaptability of the particular items to the 
specific use intended.  
 
The Purchaser reserves the right to reject any or all bids, to waive irregularities therein, and to accept 
whichever bid that may be in the best interest of the City, at its sole discretion. 
 
No bidder may withdraw his/her bid for a period of thirty (30) days after date of bid opening. 
 
 

RaNae Edwards, City Clerk  

Advertised
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(All bids must be submitted on this form) 
REBID 

PGS TURBINE OVERHAUL – FIELD MACHINING 2023 
BID DATA FORM 

 
CITY OF GRAND ISLAND 
GRAND ISLAND, NE 
 
THE undersigned Bidder, having examined the plans, specifications, general and special conditions, and 
other proposed contract documents, and all addenda thereto, and being acquainted with and fully 
understanding all conditions relative to the location, arrangement and specified materials and equipment 
for the proposed work, HEREBY proposes to identify and communicate the valve power lapping and field 
machining services required for a medium steam turbine-generator inspection for a 45-day outage 
(breaker-to-breaker)  FOB the City of Grand Island, freight prepaid, at the following price: 
 
ITEM DESCRIPTION                                                                             EXTENDED COST  
     **Base Scope Pricing: 
             
           Material                                                                          $    ___________________________ 
             
            Labor                                                                             $    ___________________________ 
 

Applicable Sales tax*                                                $    ___________________________ 
             

      Total Base Scope Pricing Bid               $   ___________________________ 
 
 **Above bid shall include a lump sum not-to-exceed of all Base Scope costs associated with the scope of 
work as defined in Section 16. Pricing Sheet of the Detailed Specification.  Bidder shall include, on a clearly 
marked separate sheet, a Base Scope pricing breakdown supplemented by Gage pricing for selected 
potential extra work pursuant to Section 27. Appendix C – TG-3 Field Machining Pricing Tables of the 
Detailed Specification.    
 
*  If bidder fails to include sales tax in their bid price or takes exception to including sales tax in their bid price, the City will 
add a 7.5% figure to the bid price for evaluation purposes; however, the City will only pay actual sales tax due. 
 
      Exceptions Noted - Bidder acknowledges there are Exceptions and/or Clarifications noted to the above bid, and 

those exceptions are fully explained on a separate sheet, clearly marked, and included with the Bid. 
 

 
 
___________________________________________________________________________________ 
Bidder Company Name                                                                                      Date   
 
___________________________________________________________________________________
Company Address                                             City                              State                Zip 
 
___________________________________________________________________________________
Print Name of Person Completing Bid                                                                 Signature 
 
Email:_______________________________________ Telephone No.___________________________ 
 
According to Nebraska Sales and Use Tax Requirements, Section 1-017, Contractors, check which option you have 
selected to file with the Nebraska Department of Revenue: 

Nebraska law provides a sales and use tax exemption on contractor labor charges for the 
construction, repair, or annexation of any structure used for the generation, 
transmission, or distribution of electricity.  Separately stated contractor labor would 
be exempt, all materials are taxable according to the contractor's option. 

   Option 1 (Section 1-017.05)_____ Option 2 (Section 1-017.06)_____  Option 3 (Section 1-017.07)_____ 

  If the Nebraska sales and use tax election is not filed or noted above, the contractor will be treated as a retailer under 
Option 1 for sales and use tax purposes. 
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      By checking this box, Bidder acknowledges the specified completion date of the project is November 

4, 2023 to align with the projected outage end date. 
 
      By checking this box, Bidder acknowledges that Addenda Number(s) ______ were received and 
considered in Bid preparation.  
 
Note:  If Bidder supplies individual unit pricing information as supplemental pricing to the base material 
and labor cost above, said individual pricing is proprietary information and should not be released under a 
public records request.  The total base bid is not considered proprietary information and will be released 
pursuant to City Procurement Code.  
 
The City reserves the right to reject any bid section(s) submitted by the successful bidder.  In submitting 
the bid, it is understood that the right is reserved by the City to reject any and all bids; to waive irregularities 
therein and to accept whichever bid that may be in the best interest of the City.  It is understood that this 
bid may not be withdrawn by the bidder until after thirty (30) days from bid opening.   
 
In submitting the bid, the bidder acknowledges the bid guarantee will be forfeited to and become the 
property of the City of Grand Island, Nebraska, as liquidated damages should this bid be accepted and a 
contract be awarded to them and they fail to enter into a contract in the form prescribed and to furnish the 
required bonds within fifteen (15) days, but otherwise the aforesaid bid guarantee will be returned upon 
signing the Contract and delivering the approved bonds. 
 
Insurance:  Bidder acknowledges that their bid includes compliance with the attached insurance 
requirements. 
 
The Bidder agrees to furnish the required performance and payment bond and to enter into a contract 
within fifteen (15) days after acceptance of this Bid, and further agrees to complete all work covered by 
the foregoing bid in accordance with specified requirements.  No work shall commence until the Certificate 
of Insurance and bonds (when required) are approved by the City and the Contract is executed.  The 
proposed work can commence after the Contract is signed and the required bond is approved.   
 
 

 
             *End of ReBid Data Form* 
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INSTRUCTIONS TO BIDDERS 
 
 

1. GENERAL INFORMATION. 

 The following instructions outline the procedure for preparing and submitting Bids.  Bidders must fulfill all 
requirements as specified in these Documents. 

 
2. TYPE OF BID. 

 Bidders shall be required to submit prices for all items listed in the Bid Data Form.  
 
3. PREPARATION OF BIDS.  

 Bidders shall use only the Bid Data Form provided in these Documents.  All blank spaces in the Bid Data 
Form must be filled in, preferably in BLACK ink, in both words and figures where required.  No changes 
to the wording or content of the forms is permitted.  Written amounts shall govern in case of discrepancy 
between the amounts stated in writing and the amounts stated in figures. 

 
 Prices stated shall be f.o.b. with freight and full insurance paid by Bidder, to the job site located in Grand 

Island, Nebraska. 
 
 The Bidder shall acknowledge receipt of all Addenda in the Bid Data Form.  Bids received without 

acknowledgement or without the Addendum enclosed will be considered informal. 
 
 Individual unit pricing as listed on the Bid Data Form or supplied as supplemental information may be 

deemed proprietary information and not be released under a public records request.  The total amount of 
the bid is not considered proprietary information and will be released pursuant to City Procurement Code. 

 
4. SUBMISSION OF BIDS. 

All Bids must be submitted intact with the correct number of copies no later than the time prescribed, at 
the place, and in the manner set forth in the ADVERTISEMENT FOR BIDS.  Bids must be made on the 
Bid Data Form provided herein.  Each Bid mailed must be submitted intact in a sealed envelope, so 
marked as to indicate its contents without being opened, and delivered in person or addressed and mailed 
in conformance with the instructions in the ADVERTISEMENT FOR BIDS. 

 
5. BID SECURITY. 

Bids must be accompanied by cash, a certified check, or cashier’s check drawn on a bank which is 
insured by the Federal Deposit Insurance Corporation, or a bid bond issued by a Surety authorized to 
issue such bonds in the state where the Work is located, in the amount of 5 percent of the bid amount 
payable to OWNER.  This bid security shall be given as a guarantee that the Bidder will not withdraw 
their Bid for a period of thirty (30) days after bid opening, and that if awarded the Contract, the successful 
Bidder will execute the attached Contract within the time specified.  

 
The Attorney-in-Fact that executes this bond on behalf of the Surety must attach a notarized copy of 
his/her power of attorney as evidence of his/her authority to bind the Surety on the date of execution of 
the bond.  Where State Statue requires, certification by a resident agent shall also be provided. 

 
6. RETURN OF BID SECURITY. 

Within fifteen (15) days after the award of the Contract, the OWNER will return the bid securities to all 
Bidders whose Bids are not to be further considered in awarding the Contract.  All other retained bid 
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securities will be held until the Contract has been finally executed, after which all bid securities, other 
than Bidders’ bonds and guarantees which have been fortified, will be returned to the respective Bidders 
whose Bids they accompanied. 

 
7. BASIS OF AWARD. 

The award will be made by the OWNER on the basis of the Bid from the lowest responsive, responsible 
Bidder which, in the OWNER’s sole and absolute judgment will best serve the interest of the OWNER.  
All Bids will be considered on the following basis: 

Delivery time 
Bid price 
Cost of installation 
Suitability to project requirements 

Conformance with the terms of the Bid 
Documents 
 
Responsibility and qualification of Bidder 

 
The OWNER reserves the right to reject all Bids, or any Bid not in conformance with the intent of the Bid 
Documents, and to waive any informalities and irregularities in said Bids. 

 
8. EXECUTION OF CONTRACT. 

The successful Bidder shall, within fifteen (15) days after receiving notice of award, sign and deliver to 
the OWNER the Contract hereto attached together as required in these Bid Documents.  Within fifteen 
(15) days after receiving the signed Contract from the successful Bidder, the OWNER’s authorized agent 
will sign the Contract.  Signature by both parties constitutes execution of the Contract. 

 
9. TIME OF COMPLETION. 

The time of completion of the Work to be performed under this Contract is the essence of the Contract.  
The time allowed for the completion of the Work is stated in the Bid Data Form. 

 
10.  GRATUITIES AND KICKBACKS. 

City Code states that it is unethical for any person to offer, give, or agree to give any City employee or 
former City employee, or for any City employee or former City employee to solicit, demand, accept, or 
agree to accept from another person, a gratuity or an offer of employment in connection with any decision, 
approval, disapproval, recommendation, or preparation of any part of a program requirement or a 
purchase request, influencing the content of any specification or procurement standard, rendering of 
advice, investigation, auditing, or in any other advisory capacity in any proceeding or application, request 
for ruling, determination, claim or controversy, or other particular matter, pertaining to any program 
requirement or a contract or subcontract, or to any solicitation or proposal therefor.  It shall be unethical 
for any payment, gratuity, or offer of employment to be made by or on behalf of a subcontractor under a 
contract to the prime contractor or higher tier subcontractor or any person associated therewith, as an 
inducement for the award of a subcontract or order. 

 

11. FISCAL YEAR. 

 The City of Grand Island, Nebraska operates on a fiscal year beginning October 1st and ending on the 
following September 30th.  It is understood and agreed that any portion of this agreement which will be 
performed in a future fiscal year is contingent upon the City Council adopting budget statements and 
appropriations sufficient to fund such performance. 
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DRAFT

Contract # 
Issued: 

CONTRACT AGREEMENT 

THIS AGREEMENT made and entered into by and between [SUCCESSFUL BIDDER], 
hereinafter called the Contractor, and the CITY OF GRAND ISLAND, NEBRASKA, hereinafter 
called the City. 

WITNESSETH: 

THAT, WHEREAS, in accordance with law, the City has caused contract documents to be 
prepared and an advertisement calling for bids to be published for PGS TURBINE OVERHAUL-
FIELD MACHINING 2023; and 

WHEREAS, the City, in the manner prescribed by law, has publicly opened, examined, and 
canvassed the bids submitted, and has determined the aforesaid Contractor to be the lowest 
responsive and responsible bidder, and has duly awarded to said Contractor a contract therefore, 
for the sum or sums named in the Contractor’s bid, a copy thereof being attached to and made a 
part of this Contract; 

NOW, THEREFORE, in consideration of the compensation to be paid to the Contractor and of 
the mutual agreements herein contained, the parties have agreed and hereby agree, the City for 
itself and its successors, and the Contractor for itself, himself/herself, or themselves, and its, 
his/her, or their successors, as follows: 

ARTICLE I.  That the following documents shall comprise the Contract, and shall together be 
referred to as the “Agreement” or the “Contract Documents”; 

1. This Contract Agreement.
2. City of Grand Island’s Specification for this project.
3. [NAME OF SUCCESSFUL BIDDER] bid signed and dated [DATE OF BID].

In the event of any conflict between the terms of the Contract Documents, the provisions of the 
document first listed shall prevail. 

ARTICLE II.  That the Contractor shall (a) furnish all tools, equipment, superintendence, 
transportation, and other construction materials, services and facilities; (b) furnish, as agent for 
the City, all materials, supplies and equipment specified and required to be incorporated in and 
form a permanent part of the completed work; (c) provide and perform all necessary labor; and 
(d) in a good substantial and workmanlike manner and in accordance with the requirements,
stipulations, provisions, and conditions of the Contract documents as listed in the attached 
General Specifications, said documents forming the Contract and being as fully a part thereof as 
if repeated verbatim herein, perform, execute, construct and complete all work included in and 
covered by the City’s official award of this Contract to the said Contractor, such award being 
based on the acceptance by the City of the Contractor’s bid; 

ARTICLE III.  That the City shall pay to the Contractor for the performance of the work embraced 
in this Contract and the Contractor will accept as full compensation therefore the sum (subject to 
adjustment as provided by the Contract) of [DOLLAR AMOUNT] ($00.00) for all services, 
materials, and work covered by and included in the Contract award and designated in the 
foregoing Article II; payments thereof to be made in cash or its equivalent in the manner provided 
in the General Specifications. 

The total cost of the Contract includes: 
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DRAFT

Contract # 
Issued:  

 

  

 Materials $       .00 
 Labor $       .00 
 Applicable Sales Tax $       .00 
      Total $       .00 
 
Contractor Tax Option ______ 
 
The City of Grand Island, Nebraska operates on a fiscal year beginning October 1st and ending on 
the following September 30th.  It is understood and agreed that any portion of this agreement which 
will be performed in a future fiscal year is contingent upon the City Council adopting budget 
statements and appropriations sufficient to fund such performance. 
 
ARTICLE IV.  The Contractor hereby agrees to act as agent for the City in purchasing materials 
and supplies for the City for this project. The City shall be obligated to the vendor of the materials 
and supplies for the purchase price, but the Contractor shall handle all payments hereunder on 
behalf of the City. The vendor shall make demand or claim for payment of the purchase price from 
the City by submitting an invoice to the Contractor. Title to all materials and supplies purchased 
hereunder shall vest in the City directly from the vendor.  Regardless of the method of payment, 
title shall vest immediately in the City. The Contractor shall not acquire title to any materials and 
supplies incorporated into the project. All invoices shall bear the Contractor’s name as agent for 
the City. This paragraph will apply only to these materials and supplies actually incorporated into 
and becoming a part of the finished product of the PGSTURBINE OVERHAUL-FIELD 
MACHINING 2023. 
 
ARTICLE V.  That the Contractor shall start work as soon as possible after the Contract is signed 
and the required bonds and insurance are approved, and that the Contractor shall deliver the 
equipment, tools, supplies, and materials F.O.B. Platte Generating Station, and complete the work 
on or before November 4, 2023 to align with the projected outage end date. 

 
ARTICLE VI.  The Contractor agrees to comply with all applicable State fair labor standards in 
the execution of this Contract as required by Section 73-102, R.R.S. 1943.  The Contractor further 
agrees to comply with the provisions of Section 48-657, R.R.S. 1943, pertaining to contributions 
to the Unemployment Compensation Fund of the State of Nebraska.  During the performance of 
this Contract, the Contractor and all subcontractors agree not to discriminate in hiring or any other 
employment practice on the basis, of race, color, religion, sex, national origin, age or disability.  
The Contractor agrees to comply with all applicable Local, State and Federal rules and 
regulations.  The Contractor agrees to maintain a drug-free workplace policy and will provide a 
copy of the policy to the City upon request.  Every public contractor and his, her or its 
subcontractors who are awarded a contract by the City for the physical performance of services 
within the State of Nebraska shall register with and use a federal immigration verification system 
to determine the work eligibility status of new employees physically performing services within the 
State of Nebraska. 
 
ARTICLE VII.  Gratuities and kickbacks: City Code states that it is unethical for any person to 
offer, give, or agree to give any City employee or former City employee, or for any City employee 
or former City employee to solicit, demand, accept, or agree to accept from another person, a 
gratuity or an offer of employment in connection with any decision, approval, disapproval, 
recommendation, or preparation of any part of a program requirement or a purchase request, 
influencing the content of any specification or procurement standard, rendering of advice, 
investigation, auditing, or in any other advisory capacity in any proceeding or application, request 
for ruling, determination, claim or controversy, or other particular matter, pertaining to any 
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DRAFT

Contract # 
Issued:  

 

  

program requirement or a contract or subcontract, or to any solicitation or proposal therefor.  It 
shall be unethical for any payment, gratuity, or offer of employment to be made by or on behalf of 
a subcontractor under a contract to the prime contractor or higher tier subcontractor or any person 
associated therewith, as an inducement for the award of a subcontract or order. 

 
[SUCCESSFUL BIDDER] 
 
 
By____________________________________ Date ____________________ 
 
 
Title___________________________________ 
 
 
 
CITY OF GRAND ISLAND, NEBRASKA 
 
 
By_____________________________________ Date ____________________ 
                          Mayor 

 
 
Attest:__________________________________ 
                          City Clerk 

 
 
 
 
The Contract is in due form according to law and hereby approved. 
 
 
_______________________________________ Date ____________________ 
Attorney for the City 
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Platte Generating Station   /   1035 W. Wildwood Drive   /   Box 1968   /   Grand Island, Nebraska    68802-1968 
 Phone  (308) 385-5496   /   FAX  (308) 385-5353 

 
 

 
 
 
 
 
 

R E Q U E S T   F O R   B I D S      -     GENERAL SPECIFICATIONS 
 

 
The Bid shall be in accordance with the following and with all attached BID DATA and DETAILED 
SPECIFICATIONS. 
 
All prices are to be furnished and installed FOB, Grand Island, Nebraska.  All prices shall be firm, and shall 
include all sales and use taxes as lawfully assessed under laws and regulations of the State of 
Nebraska.  *  If bidder fails to include sales tax in their bid price or takes exception to including sales tax in 
their bid price, the City will add a 7.5% figure to the bid price for evaluation purposes; however, the City will 
only pay actual sales tax due. 
 
Mailed bids shall include the following on the outside of the mailing envelope: “PGS Turbine Overhaul-Field 
Machining 2023 Rebid”.  All bids submitted by mail must include an original and three copies of the bid.  
The bid specification and on-line bidding forms are also available at http://www.grand-
island.com/business/bids-and-request-for-proposals/bid-calendar under the bid opening date and “Click here 
for bid document link” through QuestCDN for a $42.00 fee.  If submitting through QuestCDN, one original 
document of the bid is required to be uploaded.  No verbal bids will be considered.  All sealed bids are due no 
later than Thursday, August 24, 2023 at 2:00 p.m. local time. to: 
 
Mailing Address:   City Clerk    Street Address:   City Clerk 

    City Hall        City Hall 
    P. O. Box 1968       100 E. First Street 
    Grand Island, NE 68802-1968     Grand Island, NE 68801 

 
Bids will be opened at this time in the City Hall City Clerk’s Office located on 1st floor of City Hall.  Any bid 
received after the specified date will not be considered.  
 
Bids will be evaluated by the Purchaser based on price, schedule, quality, adherence to schedule, plan and 
specifications, economy and efficiency of operation, experience and reputation of the bidder, ability, capacity, 
and skill of the bidder to perform contract required and adaptability of the particular items to the specific use 
intended.  
 
The successful bidder will be required to comply with fair labor standards as required by Nebraska R.R.S.73-
102 and comply with Nebraska R.R.S. 48-657 pertaining to contributions to the Unemployment Compensation 
Fund of the State of Nebraska.  Contractor shall maintain a drug free workplace policy.  Every public contractor 
and his, her or its subcontractors who are awarded a contract by the City for the physical performance of 
services within the State of Nebraska shall register with and use a federal immigration verification system to 
determine the work eligibility status of new employees physically performing services within the State of 
Nebraska. 
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Platte Generating Station   /   1035 W. Wildwood Drive   /   Box 1968   /   Grand Island, Nebraska    68802-1968 
 Phone  (308) 385-5496   /   FAX  (308) 385-5353 

 
 

 
The equipment and materials must be new, the latest make or model, unless otherwise specified.  Prior to 
approving the invoice for payment, the City reserves the right to thoroughly inspect and test the equipment to 
confirm compliance with specifications.  Any equipment or material which does not meet the City’s 
requirements will be returned at vendor’s expense for correction. The invoice will be paid after approval at the 
next regularly scheduled City Council meeting and occurring after departmental approval of invoice; the City 
Council typically meets the second and fourth Tuesday of each month. Invoices must be received well in 
advance of Council date to allow evaluation and processing time. 
 
Each bidder shall submit with the bid a certified check, a cashier’s check, or bid bond payable to the City of 
Grand Island in an amount no less than five percent (5%) of the bid price which shall guarantee good faith on 
the part of the Bidder and the entering into a contract within fifteen (15) days at the bid price if accepted by the 
City.  Your certified check, cashier's check or bid bond must be submitted in a separate envelope 
attached to the outside of the envelope containing the bid.  Each envelope must be clearly marked 
indicating its contents.  Failure to submit the necessary qualifying information and correct number of 
copies in clearly marked and separate envelopes will result in your bid not being opened or considered.  
Only surety companies authorized to do business in the State of Nebraska may issue bid bonds. 
 
Successful bidder shall comply with the City’s insurance requirements; All bids shall be valid for at least thirty 
(30) working days after the bid deadline for evaluation purposes.   
 
All bids must be on the bid form and must be signed and dated to be accepted. If exceptions and/or 
clarifications are noted to the bid, those exceptions must be fully explained on a separate sheet, clearly marked, 
and included with the Bid.  Any changes that are found made to the original bid specification, other than Owner 
generated Addendums, would result in your bid not being considered.  Please contact Tylor Robinson at 308-
385-5495 or email trobinson@giud.com for questions concerning this specification. 
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 PLATTE GENERATING STATION TURBINE OVERHAUL 2023 
DETAIL/TECHNICAL SPECIFICATION  

ON SITE FIELD MACHINING 
 SCOPE OF WORK 

Specification ID:  TG-3 

Description: Field Machining & Site Portable Machine Shop 

Plant ID:         City of Grand Island NE Unit 1 – 122 MWs 

Project Location:     

City of Grand Island 

Platte Generating Station 

1035 W. Wildwood Drive 

Grand Island, NE 68801 

 

Outage Start Date: : September 21, 2023 

Projected Outage End Date: November 4, 2023 

 
 
 
  

Page 12 of 61



2 
 

Table of Contents 

1. Introduction ............................................................................................................................. 3 

2. Purpose .................................................................................................................................... 3 

3. Scope ...................................................................................................................................... 3 

4. Bidders ..................................................................................................................................... 4 

5. Definitions ................................................................................................................................ 4 

6. Project Timing: ......................................................................................................................... 5 

7. Name Plate Information ......................................................................................................... 5 

8. Job Plan – N/A ........................................................................................................................ 5 

9. Mobilization and Job Set Up .................................................................................................. 5 

10. Interface and Requirements – N/A .................................................................................... 7 

11. Environmental Health and Safety .................................................................................... 10 

12. Quality Program ................................................................................................................ 22 

13. Division of Responsibility .................................................................................................... 23 

14. Risk Management – N/A ................................................................................................... 28 

15. Organization Chart & Staffing .......................................................................................... 28 

16. Pricing Sheet ...................................................................................................................... 29 

17. Milestone Invoicing ........................................................................................................... 31 

18. Warranty ............................................................................................................................ 32 

19. Insurance ........................................................................................................................... 32 

20. Performance and Payment Bond ................................................................................... 32 

21. Reference & Experience .................................................................................................. 33 

22. Proposal format (Exceptions & Clarifications) ................................................................ 33 

23. Evaluation .......................................................................................................................... 34 

24. Terms & Conditions ............................................................................................................ 34 

25. Appendix A – Base Scope Activities ................................................................................ 34 

26. Appendix B – Gage Activities .......................................................................................... 35 

27. Appendix C – TG-3 Field Machining Pricing Tables ........................................................ 36 

  

Page 13 of 61



3 
 

1. Introduction 

The component scope will include the following: 

Hp/Ip Turbine 

LP A Turbine 

Main Unit Valves 

Generator  

2. Purpose  

This bid specification is to identify and communicate the valve power lapping and field 
machining services required for a medium steam turbine-generator inspection for the City of 
Grand Island NE Unit 1 for a 45-day outage (breaker-to-breaker). 

3. Scope  

The scope of work to be performed to include: 

Field machining in place of (5) inlet sealing snout pipes at the seal ring locations to restore 
ovality within .001”.  

Removal and installation of (1) CV main disc seat at its outer shell location. Weld up and 
machine standard new seat shell fit location as required for proper shell fit 

Perform power lapping of all main steam power valve seats. Utilization of existing tooling, if 
possible, with modifications or fabrication of new tooling as needed 

Perform localized weld repair and machining to correct steam erosion on a best effort basis 
at LP outer hood steam glands N4/N5.  

Correction of CV stem to crosshead connection either by weld repair or bushing insert to 
correct assembled TIR runout 

Drill out broken or damaged large bolting 1” or larger associated with turbine disassembly. 
Weld repair and restore threads for blind bolt holes 1.5” or larger   

Field machining support for other Contractors as required to drill out broken bolts under 1” in 
diameter, machine keys, repair bolts, etc.  Includes: portable machine shop, and machinists 
on the same shift arrangement as the OCC Contractor, and access to off-site shop(s) for 
larger components. 
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Lathe 

Milling machine 

Lamina drill 

Mag base drill 

Grinder 

Boring bars 

Welding machines  

4. Bidders  

Bidders are to quote field machining (5) inlet sealing snout pipes and removal and installation 
of (1) CV main disc seat as firm fixed prices. All other work shall be quoted on a T&M basis 
and include all supervision, labor, subcontracts, materials (unless furnished by the City of 
grand Island), tools, and equipment necessary to perform the work per the bid specification. 

5. Definitions 

Bidder: The entity submitting a proposal to perform the scope of work in 
accordance with this specification. 

Contractor: The person, partnership, or corporation contracting for the 
performance of the work. 

Owner: City of Grand Island 

Purchaser: The appropriate Supply Chain contact identified in the RFP 
document. 

SPOC: City of Grand Island Site Point of Contact. 

Lock Out/Tag Out: Practice and procedures to protect workers from the 
release of hazardous energy. 

Change Request: A formal proposal for an alteration to a product or system, 
submitted 24 hours in advance. 

Confined Space: A step that may require a confined space permit. 

Critical Lift: Lift requiring rigging review and pre-job briefing with all involved. 

Special Tooling: Originally supplied turbine generator tooling from the OEM or 
equivalent. 

Primavera Milestone: Activities in the schedule that represents the most 
important deadlines, deliveries, startups, or drop-dead dates for the project. 
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Work:  The scope of work including labor, tools, and material to be performed. 

6. Project Timing: 

Preliminary, though key, project milestone dates are defined below.  Bidders should be aware 
that these outage dates are subject to change based on grid system operator demands. 

Activity             Responsibility           Target Date 

Release RFQ    Purchaser  8/04/23 

Submit Proposals   Bidders  8/24/23 

Verbal Contract Award  Purchaser  8/31/23 

7. Name Plate Information 

City of Grand Island Unit 1 is an indoor unit: 

OEM:      General Electric 

Model:     Lynn Medium Steam 

Turbine SN:     179789 

Generator Serial Number:   316X282 

Last HP Turbine Inspection:  2017  

Last LP Turbine Inspection:  2017 

Last Turbine Valve Outage  2020 

8. Job Plan – N/A 

Develop a job plan to include, but not limited to, the following. 

Laydown plan as described in Section 10.1 

Quality Program as described in Section 12 

Schedule as described in Section 14 

Organization and Staffing plan as described in Section 16 

9. Mobilization and Job Set Up 
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Field Machining Contractor Site Lead shall be on site for final preparation and placement 
of portable machine shop and associated job tooling 

Complete required site-specific training, orientation, and drug testing. 

Plant Orientation: Approximately 1 hour 

Project Specific Orientation:  Approximately 90 minutes, includes conference 
room discussion and an initial safety walk down. 

The Field Machining Contractor will begin mobilization 2 days minimum, prior to their 
schedule start date and will be required to include the mobilization period in the schedule 
requested in Section 14.   

All mobilization activities are to be completed 24 hours prior to the scheduled start 
of their work. 

Set up office & break trailers. 

Set up tooling trailers or gang boxes. 

Check parts inventory. 

Set up break area, power rollers, parts area, tool area, hot work area set up, 
cleaning area, area for blast cleaning and nondestructive testing, diaphragm 
repair area, rotor stands, semi-trailers for large part storage, and sanitary facilities 
per the laydown plan. 

Set up hose and cable bridges. 

Set up and stage Field Machining Contractor’s part storage bins and City of Grand 
Island equipment that is necessary for the outage.  

Electrical power and wiring for offices, trailers, and equipment will be provided by 
the City of Grand Island 

Turbine Access and Preparation for Disassembly 

Coordinate Field Machining Contractor support needs throughout the project with 
designated points of contact per the Division of Responsibility, Section 13. 

Scaffolding will be built, modified, and removed by City of Grand Island. 

Instrumentation will be removed and installed by City of Grand Island. 

Insulation will be removed and installed by City of Grand Island. 

Workman’s Protection 

City of Grand Island Lock-out Tag-out (LOTO) procedure will be used as a part of 
this project to assure the safety of all personnel involved in the work.  Once the 
equipment is properly shut down and secured by City of Grand Island Operations, 
the Field Machining Contractor will be required to walk down the systems related 
to this scope of work, verify the isolation of the systems affecting this scope of work, 
and sign on to the LOTO. 
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Base Scope Activities – See Appendix A 

Gage (Emergent) Work Scope – See Appendix B 

Pricing – See Appendix C 

10. Interface and Requirements – N/A 

Laydown Plan: 

The OCC Contractor will develop a final turbine floor lay down plan in co-
operation with City of Grand Island and other groups.  Overhead turbine building 
cranes and some turbine floor areas will be shared with other plant projects. 
Marked up copies of the scale drawings attached to this document shall be 
submitted to City of Grand Island representative. 

OCC Contractor lay down plan will include locations of offices, break areas, tool 
storage, equipment storage, work areas, cleaning areas and turbine component 
laydown per floor loading requirements, overhead crane operation, and safe 
personnel passage.   

OCC Contractor to provide all electric power requirements needed per machine 
voltage, amperage, and quantity with location defined by the laydown plan, two 
months prior to outage start.  

Tools and Equipment: 

Field Machining Contractor is required to provide all tools and equipment for the 
scope of work.  Field Machining Contractor will specify as part of their bid, any 
turbine related specialty tools unique to this scope of work they will need to barrow 
from the owner as a part of the project.  The City of Grand Island policy for lending 
of tools and equipment requires the contactor to confirm knowledge of safe and 
proper use of the requested tools and equipment before authorization can be 
provided.   Contractor must obtain prior written authorization for use of these tools 
or equipment prior to their use.   

A list of all special tools required is to be received 6 weeks prior to start of 
outage. 

Field Machining Contractor shall not fabricate or use any tooling without a design 
review by City of Grand Island. 

OCC Contractor to supply two certified crane operator on each shift. One for the 
main turbine-generator per shift 

Work Scope Clarifications 
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Field Machining Contractor to provide list of cribbing needed with sizes, lengths, 
and quantity 6 weeks prior to mobilization.  City of Grand Island will provide the 
cribbing specified.  

OCC and Field Machining Contractors to provide general housekeeping and 
trash removal.  

OCC Contractor to provide support required to service all labor support facilities 
such as, but not limited to offices, tools, etc. 

OCC Contractor must include labor cost to support loading and unloading trucks 
to ship and receive turbine parts, tools, and related materials. 

Field Machining Contractor will be provided access to all facility documentation 
necessary to perform the project work.  At no time may Field Machining 
Contractor provide City of Grand Island supplied drawings, proprietary 
information, or any other confidential information to any other Contractor on site 
performing work, off site performing work on behalf of Field Machining Contractor 
or any sub-Contractor, parts supplier(s), or any entity without City of Grand Island 
specific consent.  

Field Machining Contractor shall not permit reverse engineering of any City of 
Grand Island part or component without City of Grand Island’s specific consent. 

Field Machining Contractor must report all damaged and/or broken parts to the 
shift TG Technical Director within one shift of discovery to ensure replacements are 
ordered in a timely manner. Contractor to provide quantity needed and 
associated component for ordering purposes. The Technical Directors and TG 
Project Manager will maintain a running replacement parts list for the project with 
expected due dates to support assembly. 

OCC Contractor to include all destructive removal of nuts as required to 
disassemble unit as base scope.  Destructive removal of bolting will be by Field 
Machining Contractor. 

Progress Reporting & Meetings 

City of Grand Island TG Deck Manager and Field Machining Contractor 
Superintendent must perform daily shift performance meetings with the City of 
Grand Island representatives to provide verbal and written status of work 
performed each shift.  Daily report shall include: 

TGTS Technical Director will provide Field Machining Contractor 
Superintendent and City of Grand Island a Shift Work List prior to the start of 
work to address schedule issues.  Contractor Superintendent will 
supplement with support work list as needed. 

LOTO Requests will be submitted by Field Machining Contractor 
Superintendent at the start of each shift at a minimum. 
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Support needs for scaffold, Insulation, electricians, technicians, and 
operational needs, etc.  will be coordinated between the TG Deck Project 
Manager and Field Machining Contractor Superintendent. 

Anticipated deliveries and items leaving the plant will be coordinated 
between the Field Machining Contractor Superintendent and TG Deck 
Project Manager. 

Tracking and reporting current or anticipated problems likely to affect 
schedule will be performed by TG Deck Project Manager with input from 
Field Machining Contractor Superintendent. 

Track, record, and report all job-related illness or injuries to City of Grand 
Island, by Field Machining Contractor and TG Deck Project Manager. 

Total cost updates of the following by 13:00 daily by the Field Machining 
Contractor Superintendent: 

10.1.1.1.1. Base scope 

10.1.1.1.2. All approved extra work 

10.1.1.1.3. Daily time sheets. 

Weekly reports from TG Deck Project Manager, with input from Field 
Machining Contractor Superintendent, shall include: 

Master milestone status updates 

Actuals vs Baseline  

Critical Path 

Plan and lead a 3 day look ahead meeting to include at minimum;  

Critical path activities 

Schedule impact risks. 

Shop inspection and repair expectations. 

7-day look ahead 

24-hour window for lifts 

Meetings 

TG Deck Project Manager and Field Machining Contractor to attend up to 
4 pre-outage planning and scheduling meetings at the site. 

10.1.1.1.4. Bidder Meeting On-site: _____TBD_____ 
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10.1.1.1.5. Final Schedule Review Meeting (Zoom Conference)  ____TBD____ 

10.1.1.1.6. Safety Meeting On-Site: ~ ____TBD_____ 

TG Deck Project Manager & Field Machining Contractor Superintendent 
are to attend daily progress and work coordination meetings as required. 

TGTS Technical Director is to submit a final report to and approved by City 
of Grand Island. 

TGTS Technical Director to provide a detailed listing of all parts that were 
removed during the disassembly and reassembly process.  Part numbers, 
descriptions, quantity, and serial numbers shall be recorded where 
appropriate. 

TGTS Technical Director is to provide a detailed account of all observations 
and recommendations made, implemented, or deferred.  All 
recommendations for future outages shall include part numbers, photos, 
drawings, and as left conditions. 

TGTS Technical Director will provide final reports shall be received within 30 
days after leaving site.  City of Grand Island reserves the right to retain 10% 
of payment to TGTS, until a final outage report has been received and 
approved by City of Grand Island. 

11. Environmental Health and Safety 

General Requirements 

Field Machining Contractor must provide training and certification records upon 
request from the City of Grand Island for all employees on site.   

Field Machining Contractor to provide certifications and training records of 
employees for any equipment operated on site. 

OCC Contractor to provide certifications and training records of employees who 
are to operate the overhead crane. 

Field Machining Contractor Superintendent shall provide a daily head count of all 
personnel on site for their company and subcontracted Contractors. This list will be 
given to the City of Grand Island onsite representative. 

Field Machining Contractor Superintendent shall provide weekly safety statistics to 
the City of Grand Island that includes: 

Man Hours 

Near Miss 

First Aids 
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Recordable 

Lost Work 

Any safety related incidents or injuries must be reported to the City of Grand Island 
representative immediately. The Field Machining Contractor’s Superintendent 
must participate in and provide a written investigative report of the incident to the 
City of Grand Island within 24 hours that an incident or injury is discovered. The City 
of Grand Island will provide an example of acceptable incident report content. 

Field Machining Contractor safety interface requirements during the outage: 

Daily safety meetings:  The Field Machining Contractor Site Safety 
Representative, or Safety Lead, will participate in a daily safety meeting at the 
start of the shift, with City of Grand Island project owners and Plant 
Management Team.    

Weekly safety meetings:  The Field Machining Contractor’s Site Safety 
Representative, or Safety Lead, will participate in a weekly safety update to 
discuss outage related safety statistics and trends.  

City of Grand Island Procedures  

OCC Contractor shall comply with applicable City of Grand Island Procedures: 

Cranes, Hoists, and Lifting Equipment – Procedure G4-63 Rev.1  

OCC Contractor to provide critical lift plans for outer shell, inner shells, rotor, 
any dual crane evolution, or transporting a load over an operating unit 
during mobilization, for review and approval. 

Other critical lift items will be identified during planning. 

Additionally, a limit of 16 consecutive hours can be worked in a 24                       
consecutive. Employees who work over 16 hours in a 24-hour period must 
take 8 hours of rest time before returning to work. This 8-hour rest period will 
reset the 24-hour clock. 

Field Machining Contractor Safety – Procedure G4-06, Rev.0, Attachment 5: 

The following information sets forth the minimum safety requirements City of 
Grand Island expects from Field Machining Contractors (including their 
subcontracted Contractors) in the performance of their operations. Each 
Contractor shall be responsible for ensuring that both Field Machining 
Contractor and subcontracted Contractor personnel comply with all 
applicable requirements. This document does not, however, address every 
conceivable practice or procedure that could affect safety at City of 
Grand Island facilities and locations. 
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It is the responsibility of each Contractor to implement and enforce any 
additional safety practices or procedures that may be necessary for the 
safe performance of operations by Field Machining Contractor and 
subcontracted Contractor personnel. City of Grand Island reserves the right 
to inspect and deny access or use of any equipment or substance brought 
on site. 

Pre-Job Meeting 

Complete understanding of the health and safety requirements of the job 
is critical to the overall success of the project. After awarding of bids, Field 
Machining Contractors will be required to attend a pre-job meeting to 
discuss Contractor Safety Requirements and job site safety/hazard 
information. 

Reporting for Work 

All Contractor personnel shall report to their appropriate supervisor upon 
arrival at a City of Grand Island work location. Contractor Management 
shall ensure that Contractor personnel are given safety orientations for 
familiarization with potential job site hazards and emergency procedures. 

Accident, Injury, And Illness Reporting Procedures 

All work-related accidents, injuries, and illnesses shall be reported 
immediately or as soon as is safely possible to the appropriate City of Grand 
Island representative. It is the responsibility of the Contractor’s designated 
person-in-charge to ensure that documented reports for all accidents or 
serious near miss situations on City of Grand Island property involving 
personnel injury or illness, fire and/or explosions, property damage, 
hazardous material spills, and vehicles, if involving another party, are 
delivered to the appropriate City of Grand Island representative. The 
Contractor is also responsible to report Contractor’s incidents to all 
applicable federal, state, and local governmental bodies and agencies 
having jurisdiction, as required. 

Field Machining Contractor Responsibilities 

11.1.1.1.1. For projects involving 25 or more Field Machining Contractor and 
subcontracted Contractor workers onsite, the Field Machining 
Contractor shall designate or provide a full-time “Site Safety 
Representative” to enforce City of Grand Island and Contractor 
safety requirements. For contracts involving less than 25 workers 
onsite, the Field Machining Contractor shall designate one onsite 
individual as the person responsible for supervision of Contractor 
safety. 
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11.1.1.1.2. Field Machining Contractor is to ensure that all Contractor 
personnel, including Field Machining Contractor’s 
subcontracted Contractors, are qualified and trained to perform 
contracted services, i.e., DOT Operator Qualification, OSHA 
Power Generation, Transmission and Distribution Standard, 
Confined Space Entry, Respirator Protection, etc. 

11.1.1.1.3. Field Machining Contractor is to provide its personnel with proper 
and well-maintained equipment and tools necessary for the job 
being performed, unless otherwise specified by contract 
language. The use of City of Grand Island equipment and tools is 
strictly prohibited, unless expressly permitted by City of Grand 
Island Facility Management. 

11.1.1.1.4. Contractor is to adhere to all applicable federal, state, and local 
regulations pertaining to the services contracted. 

11.1.1.1.5. Contractor is responsible for ensuring that all operations are 
conducted in a safe manner, and for promptly correcting and 
reporting to City of Grand Island and to Contractor’s and 
subcontracted Contractor’s employees all known or suspected 
hazards or unsafe conditions. 

11.1.1.1.6. Contractor is to instruct its personnel to report any known or 
suspected hazards or unsafe conditions to the immediate 
supervisor. Contractor shall immediately notify the appropriate 
City of Grand Island representative if known or suspected 
hazards or unsafe conditions involve City of Grand Island 
equipment/personnel. 

11.1.1.1.7. OCC and Field Machining Contractors are to ensure the work 
area is maintained in a clean and orderly fashion. 

11.1.1.1.8. Field Machining Contractor is responsible for supplying its 
personnel with all necessary personal protective equipment and 
other safety equipment, unless otherwise specified by contract 
language. 

11.1.1.1.9. Field Machining Contractor is responsible for enforcing City of 
Grand Island safe work policies, practices, and procedures, in 
order to provide a safe working environment. 

11.1.1.1.10. Field Machining Contractor personnel violating any City of Grand 
Island safety policy, practice, or procedure or applicable 
governmental regulation is subject to immediate removal by City 
of Grand Island from the City of Grand Island property. 

Illegal Drugs, Unauthorized Material, Search and Screening 

11.1.1.1.11. No illegal drugs, intoxicating beverages, unauthorized 
dangerous materials, firearms, or weapons allowed on this 
property. 
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11.1.1.1.12. Persons possessing or under the influence of drugs, chemical 
substances or alcohol are not allowed on this property. Violators 
are subject to removal and/or discharge. 

11.1.1.1.13. All persons on City of Grand Island property are subject to search 
or drug and alcohol screening. Vehicles and other personal 
effects are also subject to search. Contractors are responsible for 
insuring they provide a drug free workforce and shall provide 
information as to their drug testing procedure. OCC Contractor 
employees on a City of Grand Island site may be part of a site 
random testing program where required by local procedures. 

Personal Protective Equipment 

11.1.1.1.14. This section lists general personal protective equipment 
requirements for Contractors working at City of Grand Island 
facilities and locations. Additional personal protective 
equipment or other special items may be specified by City of 
Grand Island facility requirements. 

Head Protection 

11.1.1.1.15. A non-conductive hard hat that meets the requirements of ANSI 
Z89.1 (Type 1, Class E) shall be worn in all work areas when a 
potential hazard of head injury exists or can be anticipated, or 
when required by City of Grand Island facility management. 

Foot Protection 

11.1.1.1.16. Safety toe shoes or boots in good condition and appropriate to 
the work being performed shall be worn in work areas 
designated by City of Grand Island facility management.  
Footwear is to meet ANSI Z41.1 requirement. 

Eye/Face Protection 

11.1.1.1.17. Eye protection shall be worn in all work areas when known or 
potential eye or face injury hazard exists or can be anticipated, 
or when required by City of Grand Island Management. Minimum 
protective eyewear shall be clean safety glasses. City of Grand 
Island facility management will inform Contractor of side shield 
requirements. All eye / face protection shall meet the 
requirements of ANSI Z87.1. 

11.1.1.1.18. Face shields must be worn over, protective eyewear for work that 
involves a potential for corrosive / caustic chemical splash to the 
face, or when required by City of Grand Island management. 

11.1.1.1.19. Hearing Protection 
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11.1.1.1.20. Hearing protection devices that meet the standards of OSHA 
1910.95 shall be worn in all posted high noise areas, or when 
required by City of Grand Island Management. (Hearing 
protection is required in all known or suspected areas where 
noise levels exceed 85 dB). 

Work Clothing 

11.1.1.1.21. The minimum clothing suitable for work at the facility or job 
location will be determined and communicated by City of 
Grand Island facility management. 

11.1.1.1.22. Protective clothing shall be worn when handling hazardous 
materials or chemicals, when specified by the applicable Safety 
Data Sheet (SDS), or when required by City of Grand Island 
Management. Protective clothing that becomes contaminated 
with hazardous materials or chemicals must be decontaminated 
at the end of the work shift and/or disposed of properly. 

11.1.1.1.23. Fire Retardant Clothing (FRC) made of Nomex or other approved 
fire-retardant material shall be worn as an outer garment in all 
“designated FRC areas” or when required by City of Grand Island 
facility management. 

11.1.1.1.24. Contractor personnel involved in spray painting, coating, or 
abrasive blasting operations shall wear an outer garment of 
disposable Tyvek or similar material to prevent contamination of 
personal clothing or FRC worn underneath. 

11.1.1.1.25. Jewelry or loose clothing that may become entangled in tools or 
equipment, must be secured. Jewelry that may contact 
energized electrical equipment, must be made non-conductive 
by removal or covered with PPE. 

Hand Protection 

11.1.1.1.26. Protective gloves shall be worn where there is a risk of exposure 
to high temperatures, electricity, sharp edges, chemicals, or any 
other conditions or materials that may cause injury to the hands, 
or when required by City of Grand Island Management. 

Fall Protection 

11.1.1.1.27. All work performed 4’ above ground level, or where a fall hazard 
of 4’ exists, will be conducted in accordance with the applicable 
requirements of OSHA 1926 Subpart M - Fall Protection and City 
of Grand Island requirements. 
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11.1.1.1.28. Work performed from ladders will be minimized whenever 
possible. Scaffolding, boson chairs, crane-operated personnel 
baskets, or bucket trucks shall be used to perform work at 
elevated locations. Crane-operated personnel baskets are not 
recommended for use; but if such apparatus must be used, 
Contractor shall strictly conform to all requirements of OSHA 
1926.550 (g). 

11.1.1.1.29. All ladders must conform to OSHA requirements. Makeshift 
ladders are not permissible. Ladders must be properly secured. 
Stepladders shall not be used as straight or extension ladders. 
Non-conductive ladders must be used around electrical conduit 
or energized equipment. Personnel working from ladders will not 
overextend their reach. PERSONNEL SHALL MOVE LADDERS TO 
PROVIDE PROPER ACCESS. 

11.1.1.1.30. Scaffolding must meet the requirements of OSHA 1910.28 - Safety 
Requirements for Scaffolding and OSHA 1926.451 - Scaffolding 
must be inspected/approved and tagged by Contractor 
personnel, who are a competent person under OSHA’s 
scaffolding requirements, certifying compliance before its use. 

Respiratory Protection Equipment 

11.1.1.1.31. Respiratory protection equipment shall be utilized whenever 
work activities involve potential exposure to atmospheres that 
are oxygen-deficient or contain air contaminants that may be 
harmful to health, or when required by City of Grand Island 
Management. 

11.1.1.1.32. The Contractor’s respiratory protection equipment shall be 
selected, inspected, maintained, and used in accordance with 
OSHA 1910.134 - Respiratory Protection, and City of Grand Island 
requirements. 

11.1.1.1.33. The Contractor shall ensure that personnel using respiratory 
protection equipment have received appropriate medical 
clearance, fit testing, and respiratory protection training. 
Documentation of the above shall be available upon request. 

11.1.1.1.34. Breathing air used in supplied air or self-contained respiratory 
protection equipment must meet or exceed the standards of 
Grade “D” air, as specified in OSHA 1910.134. A laboratory 
analysis or manufacturer’s certificate verifying Grade “D” 
breathing air shall be available for inspection upon request. 
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11.1.1.1.35. Compressors used to provide breathing air must be equipped 
with a high temperature alarm, carbon monoxide (CO) monitor 
/ alarm, and air cleaning / filtering devices as needed to 
produce Grade “D” quality breathing air. A laboratory analysis 
verifying Grade “D” output air for breathing shall be available for 
inspection upon request. 

Personal Flotation Device (PFD) 

11.1.1.1.36. Contractors working or traveling over water shall have access to 
U. S. Coast Guard approved personal flotation device (PFD). 

11.1.1.1.37. The PFD must be worn when riding anywhere other than inside 
the cabin of a boat.  PFD must be worn at all time, when riding or 
working in a small, open boats. 

11.1.1.1.38. When working within a properly guard railed platform, a PFD 
need not be worn. If the work is being done outside of a 
guardrail, or if there is no guardrail, each person must wear a PFD. 

11.1.1.1.39. A PFD shall be worn by any person involved in transfers between 
vessels and structures and while working on barge or boat decks. 

Other Personal Protective Equipment 

11.1.1.1.40. Special situations may require the use of additional personal 
protective equipment. Each Contractor shall be solely 
responsible for recognizing when such equipment is required and 
shall be responsible to provide such equipment. Additional 
personal protective equipment requirements may also be 
specified by City of Grand Island Facility Management 

Safe Work Practices 

11.1.1.1.41. Safety Meetings 

11.1.1.1.42. Prior to beginning an unfamiliar, hazardous, or major project, 
Contractor personnel must conduct a documented safety 
meeting to discuss safe procedures and work practices. 

11.1.1.1.43. Contractors shall conduct daily “Tool-Box” safety meetings to 
discuss the day’s work assignments and proper safety 
precautions. 

Smoking 

11.1.1.1.44. Smoking is absolutely prohibited at all facilities except in 
designated smoking areas.  Daily and weekly safety walkdowns 
to include monitoring smoking. 

Signs 
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11.1.1.1.45. Contractor personnel shall be familiar with and comply with all 
signs posted throughout City of Grand Island facilities. 

Lockout/Tagout 

11.1.1.1.46. All Contractors are required to be familiar with and comply with 
City of Grand Island site-specific lockout/tagout procedures 
while working on powered equipment, when performing 
confined space entry operations, or when engaged in other 
work activities where the control of hazardous energy is 
necessary to ensure personnel safety. 

Permit to Work Systems 

11.1.1.1.47. All Contractors must be familiar with and comply with all permit 
requirements when working at City of Grand Island facilities. 
Permits, if required, must be issued prior to the work beginning, 
and may only be issued by City of Grand Island personnel. 

Confined Space Entry 

11.1.1.1.48. All Contractors performing work involving “Confined Space 
Entry” must comply with requirements in OSHA 29 CFR and shall 
be familiar with and comply with City of Grand Island confined 
space entry permit procedures. 

Hot Work 

11.1.1.1.49. All Contractors conducting “Hot Work” (welding, cutting, etc.) 
must comply with requirements in OSHA 29 CFR and shall be 
familiar with and comply with City of Grand Island hot work 
permit procedures. 

Hazard Communication 

11.1.1.1.50. All Contractor personnel shall be familiar with and comply with 
City of Grand Island site-specific Hazard Communication 
Program requirements and procedures. 

11.1.1.1.51. City of Grand Island will provide to Contractor, upon request, an 
appropriate Safety Data Sheet (SDS) for hazardous chemicals 
that the Contractor could come, in contact with. 

11.1.1.1.52. Contractor shall maintain onsite an appropriate SDS for any 
hazardous material or chemical that Contractor brings or uses 
onsite. Contractor is to submit an SDS, to the City of Grand Island 
Representative, for every hazardous material brought on site. 
Such hazardous materials or chemicals will be properly stored 
and labeled in accordance with safety and environmental 
regulations. 
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Potential Exposure to Toxic Materials 

11.1.1.1.53. All work involving the potential exposure to toxic materials 
(Hydrogen Sulfide, arsenic, lead, benzene, etc.) must be 
conducted in accordance with applicable state or federal 
regulations, and City of Grand Island requirements. 

11.1.1.1.54. Depending upon the nature of the work to be performed and 
whether the presence of toxic materials is anticipated. Training, 
respiratory protection equipment, gas detection / alarm 
equipment, and other protective measures may be required. 

Excavation 

11.1.1.1.55. All excavation related work must be conducted in accordance 
with OSHA 1926 Subpart P - Excavations, and City of Grand Island 
requirements. 

Fire Prevention and Control 

11.1.1.1.56. Smoking is permitted only in designated smoking areas approved 
by the City of Grand Island Facility Management. 

11.1.1.1.57. Welding and cutting is prohibited outside of designated safe 
welding areas unless controlled by a hot work permit. A fire 
watch is required for all hot work, unless the work takes place 
inside a designated safe welding area. 

11.1.1.1.58. Contractor shall provide all portable fire extinguishers for all 
Contractor engaged hot work, open flames, or use of flammable 
gas / liquids presenting a risk of fire. Personnel designated to 
utilize fire extinguishers must be familiar with their proper use and 
limitations. Fire extinguishers must be maintained in good working 
order and inspected in accordance with state or federal 
regulations. 

11.1.1.1.59. Good housekeeping is an important part of fire prevention and 
must be strictly enforced. Oily rags, debris, trash, and other 
unnecessary material must be picked up and disposed of 
regularly. Trash receptacles must be available in the area and 
emptied on a regular basis. 

11.1.1.1.60. Minor spills or leaks of flammable / combustible liquids must be 
cleaned up promptly, and the source of spill / leak repaired. 

11.1.1.1.61. Bulk transporters or tank trucks loading or unloading flammable 
liquids must utilize grounding / bonding equipment to prevent 
ignition of flammable vapors due to static electrical discharge. 
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11.1.1.1.62. The potential for static electrical discharge must be considered 
for other flammable liquid transfers, such as filling drums, buckets, 
or other small containers. Use of bonding equipment and other 
precautions to prevent ignition of flammable vapors will be 
utilized whenever appropriate. 

11.1.1.1.63. Gasoline is a fuel and must not be used as a cleaning agent. 
Gasoline and other flammable liquids must not be stored in glass 
or plastic containers. U.L./F.M. approved metal safety cans are 
recommended. 

11.1.1.1.64. Portable tanks and drums for flammable liquid storage must be: 

11.1.1.1.65. Constructed of metal unless the liquid is corrosive to metal. 

11.1.1.1.66. Adequately vented with flame arresting capability whenever 
possible. 

11.1.1.1.67. Equipped with self-closing spouts to prevent spillage. 

11.1.1.1.68. Located as far as feasibly possible from electrical and 
mechanical equipment or other ignition sources. 

Vehicle Operations 

11.1.1.1.69. Contractors must operate vehicles in full compliance with all 
applicable federal, state, and local regulations. 

11.1.1.1.70. No motor-powered vehicle will be left running if the operator 
leaves the operating position, except for using power-take-off 
equipment. 

11.1.1.1.71. STAY WITHIN POSTED SPEED LIMITS. On rights-of-way or other 
roadways which do not have posted speed limits, SLOW DOWN 
and be alert for other vehicles, pedestrians, livestock, wildlife, etc. 

11.1.1.1.72. Seat belt use is mandatory for all persons riding vehicles that are 
equipped with seat belts. 

11.1.1.1.73. Always DRIVE DEFENSIVELY 

11.1.1.1.74. All Contractor vehicle accidents that occur on City of Grand 
Island property must be reported promptly to the City of Grand 
Island Facility Management. 

Emergency Drills 

11.1.1.1.75. Contractor personnel must become familiar with their prescribed 
assignments in an emergency and participate in drills conducted 
on City of Grand Island facilities, when requested. 

Entry into Water 
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11.1.1.1.76. Non-rescue entry into the water from a City of Grand Island 
facility is strictly prohibited, unless specifically authorized by the 
City of Grand Island in order to perform services (i.e., diving). 

Equipment Operator Qualifications 

11.1.1.1.77. Any Contractor employee required to operate a crane, forklift, 
or other heavy equipment, shall be qualified to operate the 
equipment, and comply with applicable OSHA and City of 
Grand Island operating procedures. All operator qualifications 
are subject to approval by the City of Grand Island. 

11.1.1.1.78. No motor-powered vehicle will be left running if the operator 
leaves the operating position, unless operating power-take-off 
(PTO) driven equipment. 

Protection of Openings 

11.1.1.1.79. All hole and floor openings will be constantly attended while 
opened and not barricaded. 

11.1.1.1.80. All hole and floor opening barricades must be constructed to 
prevent accidental entry. 

Temporary Structures 

11.1.1.1.81. Trailers and temporary buildings will be secured by anchors. If 
electrical power is used, the building must be grounded. 

Ground Fault Protection 

11.1.1.1.82. The Contractor shall establish and maintain electrical ground 
fault protection by using either Ground Fault Circuit Interrupters 
or implementing an Assured Electrical Equipment Grounding 
Conductor Program. The program will cover all cord sets and 
receptacles that are not a part of the permanent wiring of a 
building or structure. Including equipment connected by cord 
and plug that are available for use or are used by Contractor 
employees. This program will comply with the minimum standards 
set forth in 29 CFR Part 1926.404b. 

Training  

11.1.1.1.83. The Contractor is responsible for conducting and documenting 
all Contractor employee (including Contractor’s subcontracted 
Contractors) training required by federal, state, or local safety 
and health regulations. Such documentation may be subject to 
review by the City of Grand Island at any time prior to, during or 
after completion of any project or work. 
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Process Safety Management 

11.1.1.1.84. Contractors working at City of Grand Island facilities covered by 
OSHA 1910.119 - Process Safety Management and whose work 
involves plant process areas, product storage areas, or other 
“covered processes” (as defined by OSHA) must: 

11.1.1.1.85. Establish procedures to properly conduct Contractor performed 
maintenance activities that affect process safety. 

11.1.1.1.86. Contractor must document that each Contractor employee has 
been trained in the work practices necessary to safely perform 
his/her job. 

11.1.1.1.87. Contractor must document that each Contractor employee has 
been instructed in the known and potential fire, explosion, or 
toxic release hazards related to his/her job and the process. 

11.1.1.1.88. Document that each Contractor employee has been instructed 
in the applicable provisions of the facility Emergency Action Plan. 

11.1.1.1.89. Assure that each Contractor employee follows all applicable 
safety rules of the facility or work location. 

11.1.1.1.90. Advise City of Grand Island of any unique hazards presented by 
the Contractor’s work, and any hazards identified by the 
Contractor or its employees during the work. 

11.1.1.1.91. Documentation required above must include the name of each 
Contractor employee, the date of training, and the means 
utilized to verify that the employee understood the training.  

12. Quality Program 

City of Grand Island Quality Program 

Activities to be verified during the execution of the outage to assure no activities 
are left incomplete. 

A definition of record keeping required that shall be included in the final report 
submitted by the Field Machining Contractor at the end of the project.  Records 
will include: 

Data Point:  Measurement data to be clearly documented on data sheets for 
“as found” or “as left” conditions, complete with positive identification of the 
component being measured, date taken, and name of person taking the 
data.  A copy of the Data Point data sheets will be made available to City of 
Grand Island TG Deck Manager and/or TGTS TG Technical Director the day the 
data is taken and included in the final report. 

Photo Point: A step requiring a photo to be included in the final report.  The 
Photo must include written identification of the contents of the photograph. 
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Witness Point:  A step where the City of Grand Island or City of Grand Island 
designee will be consulted for observation of the condition of a component or 
work practice. 

Hold Point:  A mandatory verification point that work cannot proceed without 
approval by City of Grand Island TG Deck Manager or City of Grand Island 
designee. 

Close Out Form:  Document requiring completion and submittal of a final close-
out verification of any equipment. 

Field Machining Contractor Quality Program 

Field Machining Contractor will provide a detailed definition and presentation of 
their Quality Program that integrates the City of Grand Island QA/QC Document 
on this project. 

Foreign Material Exclusion (FME) – N/A 

Contractor shall provide an FME plan, FME barriers and supporting materials.   All 
openings are to be covered and a log maintained to account for all covers.  

Contractor is responsible for close out inspections of all oil and steam lines and any 
foreign object removal associated with the OCC Contractor’s work.  City of Grand 
Island or their designee will witness all final close-out inspections. 

Frequency of Reporting 

All records, data points, photo points, witness points, hold points, close out forms, 
and other documentation shall be supplied, by the Field Machining Contractor, 
to the TGTS Technical Director and City of Grand Island in real time throughout the 
project.  These real-time quality records will include both initial and final quality 
records.  In no circumstance shall this time period, of reporting, exceed the shift in 
which the quality item occurred. 

All quality forms shall be included in a packet supplied to the City of Grand Island 
prior to the Contractor demobilizing from site. 

All quality forms shall be included in the final report. 

13. Division of Responsibility 

City of Grand Island Pre-outage Responsibilities 

Unless otherwise noted, Field Machining Contractor shall notify City of Grand Island 
TG Deck Manager in writing with a minimum of 5 business days advanced notice 
for all support services, as defined by Table in Section 13.2 required to support the 
Contractors work scope. 
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Example:  Mobilization needs for crane support to set tools and offices in place 
prior to the outage, and for electricians to connect power and internet services. 

City of Grand Island Execution Responsibilities   

Field Machining Contractor shall notify City of Grand Island TG Deck Manager in 
writing with a minimum of 36 hours advanced notice for all support services, as 
defined by in table below, required to support the Contractors work scope.    

Example:  Instrumentation disconnect and reconnect will be performed by City of 
Grand Island I&C upon request with 24 hours written notice. 
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Type Item 
No. Description Bidder 

City of 
Grand 
Island 

Comment 

Services & 
Utilities 1 Electrical Connections & 

Disconnections   X   

  2 Instrumentation Connections 
& Disconnections   X   

  3 Insulation Removal, 
Installation, & Materials   X   

  4 Scaffolding Erection, Removal, 
& Equipment   X 

Includes carpenter 
support for boxes, 
pallets, etc. 

  5 Fire System Disassembly & 
Restoration   X   

  6 
Welding, Certification, 
Procedures, Process Control, & 
Equipment 

  X   

  7 Heat Treating, Procedures, 
Process Control, & Equipment X     

  8 Bolt Heating & Equipment N/A    

  9 Tops-On Laser Alignment & 
Equipment N/A    

  10 Heavy Rigging, Certification, 
Procedures, & Equipment   X Bidder to support 

  11 Trucking & Equipment   X Bidder to support 
  12 Dust blasting & Equipment N/A    

  13 NDE, Certification, Procedures, 
& Equipment 

 X  

  14 Oil Circulation & Equipment   X   

  15 Support labor for Oil 
Circulation N/A     

  16 EH Flush & Equipment   X   
  17 Support for EH Flush N/A     

  18 
Asbestos Abatement, 
Monitoring, Process Control, & 
Equipment 

  X   

  19 Lead Abatement, Monitoring, 
Process Control, & Equipment   X   

  20 Scrap Removal & Equipment   X Bidder to support 

  21 
Certified Crane 
(Overhead/Pendant) & Forklift 
Equipment Operator 

 X Can be Millwright with 
certification paperwork 

  22 Machine Shop - Off-site X   City of Grand Island to 
wire 
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  23 Machine Shop & Equipment - 
On-site X  City of Grand Island to 

wire 

  24 Telephone Hook Ups   X City of Grand Island to 
wire 

  25 Internet Access   X City of Grand Island to 
wire 

  26 Fire Water   X   

  27 

Necessary electrical power 
including 120 and 240 single 
phase and 240 and 480 three 
phase up to 200 amps to be 
identified on successful 
bidder’s lay down plan by 
date specified above. 

  X 

Bidder to notify City of 
Grand Island before 
outage of additional 
requirements 

  28 Service Water & Drain Access   X Bidder to support 

  29 First Aid - On-site * *   

  30 Sanitary Facilities (Toilet & 
Hand Wash)   X 

City of Grand Island will 
provide facilities on site 
and contactor will 
provide labor to unload, 
load, and any 
movements required for 
servicing of the facilities 
during the outage. 

  31 Trash Removal & Containers   X Bidder to support 

  32 Disposal of Hazardous 
Materials   X Bidder to support 

  33 Qualified Craft Labor X     
  34 Craft Labor Supervision X     

  35 Clerical & Administrative 
Support X     

  36 Scheduling & Planning  X To be in Primavera P6.xer 
format 

 37 TG Project Manager  X GE TE & PM Background 

  38 TG Technical Director - Day 
Shift 

 X  GE TE Background 

  39 TG Technical Director - Night 
Shift 

 X  GE Generator Specialist 
& TE Background 

  40 Balance Engineer and Start-up 
Support   X   

Equipment 41 Office Trailers  X City of Grand Island to 
wire 

  42 Break Trailers  X City of Grand Island to 
wire 

  43 Fork & Man Lifts  *   

Page 37 of 61



27 
 

  44 OEM Supplied Special Tooling 
& Rigging   X Bidder to support 

  45 Tooling & Rigging for Work 
Crews Defined by Work Scope 

 X   

  46 Overhead Crane & Inspection   X Bidder to support 

  47 Expendable Material Defined 
by Work Scope   X Bidder to support 

  48 Power Rollers Defined by Work 
Scope N/A     

  49 Timbers, Skids, & Pallets   X Bidder to support 
  50 Floor Protection   X Bidder to support 
  51 Renewal Parts & Materials   X Bidder to support 

  52 
Necessary oxygen, acetylene 
gas, hydrogen, carbon 
dioxide, and argon  

  X Bidder to support 

  53 Valve Lapping Tools  X  Specialty Contractor 
  54 Valve Try Bars  X   
  55 Bearing Mandrels  X   

Duties 56 Review the scope of work and 
schedule X     

  57 
Develop scope specific work 
packages (remain bidder’s 
property) 

X     

  58 

Bidder shall inventory special 
tooling and may use such 
tooling owned by the plant 
with permission.  All other 
needs will be fulfilled by 
bidder. 

X     

  59 

Bidder shall provide City of 
Grand Island with list of joint 
compounds, thread 
compounds, sealing 
compounds, lubrication 
products, cleaning products, 
etc. with SDS sheets. 

X     

  60 Lay down space as necessary   X Bidder to support 

  61  
Receive and inventory parts 
on turbine floor during site 
mobilization of the supplier 

N/A     

  
62 

Schedule updates input to City 
of Grand Island Project 
Manager  

X 
    

  
63 Load out and receive turbine 

components onto trucks X 
    

  64 Cutting of new gaskets. N/A     
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65 Remove broken bolting up to 

and including 1" OD 
X   

Larger bolting will be by 
others 

  66 Final Report 
  

X    
Due within 30 days of 
demobilization 

   *   Indicates outage specific responsibilities 

14. Risk Management – N/A 

City of Grand Island Risk Mitigation Plan 

The Contractor will participate in a review of the City of Grand Island Project Risk 
Matrix which will identify known areas of concern related to this scope of work.  
The Contractor shall support the Risk Mitigation Plan 

Make recommendations of any additional risks related to the scope of work that 
are not already identified and include mitigation plans to avoid the risk or resolve 
the risk if it occurs.  

Include risks identified as “High Risks” in the P6 schedule as defined in Schedule 
Section 14. 

Provide updates on the status of these High-Risk Activities during the execution of 
the outage as each one is discovered and/or mitigated. 

City of Grand Island will request Gage Pricing for potential work scopes identified 
by the Risk Mitigation Plans in preparation for the possibility they may be needed.      

15. Organization Chart & Staffing 

The City of Grand Island Project Team will consist of the following:  

City of Grand Island Turbine Generator Deck Manager:  The TG Deck Manager is 
the SPOC during the execution of the overall project.  This person is responsible for 
all day-to-day work activities, both on and off site, and allocation of overhead 
cranes across Contractors and plant work groups. 

Turbine Generator Technical Director: The TG Technical Director is responsible for 
providing OEM quality technical assistance as well as alternative options with pros 
and cons for pricing, schedule, and risk to all people involved with the project and 
the final report. 

The OCC Contractor shall provide an ample force of workers and supervisors with 
enough equipment, tools, and facilities to perform the work at the rate of progress 
defined by the contract and project milestones at the minimum levels listed below: 

Job management 

1 dayshift Superintendent 
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1 nightshift Supervisor 

Craft labor 

2 Machinist Journeymen per shift - minimum 

1 Welder Journeyman/helper per shift - minimum 

Onsite job support structure 

Portable machine shop on the same two shifts as the OCC Contractor 

Offsite job support structure 

Machine shop to handle larger components 

Jobsite Tooling 

Lathe 

Grinder 

Milling machine 

Lamina drill 

Mag base drill  

Boring bar 

Work and welding tables 

Identify team roles 

Identify who will fill roles 

Identify expectations of each role here. 

Identify union or non-union labor for execution of the work 

If union – Agreement? 

16. Pricing Sheet 

Base Work Scope 

Bidder shall provide price quotations as defined in the Pricing Appendix located 
in Appendix B for the base scope of work.  Pricing is firm priced and by package 
only, then supplemented by Gage pricing for selected potential extra work. 
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Appendix B for Firm Pricing Tables 

Appendix C for Gage Repair T&M Daily (2 shift) Pricing Tables 

Bidder shall provide T&M Rates including Markups for Consumables, Materials, 
Transportation, Subcontracted Contractors, etc. 

Straight time rate: 

Overtime rate: 

Tooling extras: 

Other: 

Optional Pricing 

Bidder may submit optional pricing along with their base bid for such 
supplemental scope as known Technical Advisories, Service bulletins, Best Industry 
Practices, etc. 

Small Tools  

City of Grand Island will not accept invoices for small tools needed for emergent 
or extra work required during this Project.  Therefore, Bidders are asked to ADD 
their estimated cost for small tools (generally valued at $1,200 or less) into their 
fixed gage pricing.  Bidders should further include provision for same (e.g. + $ .50 
hr.) in their T&M rates for EMERGENT, EXTRA WORK ONLY an adder for use of Small 
Tools.   The attached Small Tool List – although not inclusive – is an example of such 
tools that could be utilized for such work.  

Extra Work 

Company may, at any time, request Contractor to perform additional work 
outside the specific scope authorized by this Agreement ("Extra Work").  Extra 
Work, except in the case of an emergency, will be initiated using an Extra Work 
Order Form (Attachment 1) that specifies the Extra Work requested. The request 
for Extra Work will be made by Company and issued to Contractor by Company’s 
buyer.  Within seven (7) days of receipt of the request for Extra Work, Contractor 
will submit to Company’s buyer, in writing, a proposal for accomplishing the Extra 
Work, including the cost, start and completion date.  Extra Work will be authorized 
to be performed only upon the execution of the Extra Work Order Form by the 
Contractor, Company’s Contract Coordinator, and Company’s Contract 
Administrator.  Compensation for Extra Work will be in accordance with the Extra 
Work Rates listed below. Invoices will be submitted and paid after completion of 
outage. 

Company’s Contract Coordinator may, by oral request, ask Contractor to perform 
Extra Work, in the event of an emergency which threatens either life or property.  In 
that event, Contractor agrees to perform the requested Extra Work based upon 
the Extra Work Rates listed below.  Emergency Extra Work will be confirmed in a 
written Extra Work Order as soon as practical. 
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Supervision of extra work scopes that do not change the scheduled shift 
arrangement or outage length will be covered by the base bid. 

All extra work will be approved through a Contractor generated Extra Work 
Authorization (EWA) program using forms approved by City of Grand Island. 

EWAs should be submitted as either fixed cost or T&M not to exceed cost basis at 
City of Grand Island preference, based on Contractor’s T&M rates supplied in their 
proposal.  

City of Grand Island will assign revised PO #s for any authorized EWAs. 

EWAs can only be authorized by authorized City of Grand Island representatives. 
E-mail authorization is acceptable. 

All time sheets must be submitted to be signed by the City of Grand Island 
representative on the shift during which work scope is performed.  

A running total of costs, per authorized EWA, will be generated by the Contractor 
on a daily weekday basis.  These reports will be available by 1:00 pm Central Time 
and include all charges up to the end of shift of the previous night, which in most 
cases will be 07:00 am Central Time of the same day. 

Time and material rates shall be furnished with each proposal. 

Proposal Expiration 

This proposal shall be valid for a period of one year past the original outage start 
date defined on page 1 of this technical specification. 

17. Milestone Invoicing  

The Contractor shall invoice the following short of Liquidated Damages, if incurred, as 
addressed in Section 15 upon meeting satisfactory completion of key execution milestone 
dates and coming to the calendar date.  

Job Plan Provided = 10% 

Mobilization complete = 10% 

All site disassembly & inspections complete = 40%  

Full release of unit = 30% 

Final report submitted = 10% 

Cancellation Structure 
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In the event the City of Grand Island elects to cancel the work package for convenience, 
after the work package has been awarded to the Contractor, at any time before the date 
that is 30 days prior to the Job Plan execution milestone, Contractor shall not be entitled to 
any compensation.  After such date, termination by City of Grand Island for convenience 
will be governed by the City of Grand Island terms and conditions. 

There will be no cancellation, escalation, or adder charges, in the event the City of Grand 
Island choses to move the project to start within 1 year from the defined project start date. 

18. Warranty 

The Contractor warrants that the Services will be performed with the degree of skill and care 
that is required by current, good, and sound professional procedures and practices, and in 
conformance with generally accepted professional standards prevailing at the time the 
Services are performed to ensure that all Services performed are correct and appropriate. 

The Contractor warrants all work under the Contract to be of good quality and free from 
any defective or faulty material and workmanship. Contractor agrees to guarantee all work 
under this Contract for a period of one (1) year from the date of Final Settlement by the 
Owner.  If any unsatisfactory condition or damage develops within the time of this guarantee 
due to materials or workmanship that are defective, inferior, or not in accordance with the 
Contract, as reasonably determined by the Owner, then the Contractor shall, when notified 
by the Owner, immediately place such guaranteed Work in a condition satisfactory to the 
Owner. For any Work so corrected, Contractor’s obligation hereunder to correct defective 
Work shall be reinstated for an additional one-year period, commencing with the date of 
acceptance of such corrected Work. 

19. Insurance  

The Contractor shall comply with the City of Grand Island Insurance requirements.  

20. Performance and Payment Bond 

The Contractor shall file with the OWNER Performance and Payment Bonds in the full amount 
(100 percent) of the Contract price, as security for the faithful performance of the Contract 
and the payment of all persons supplying labor and materials for the Work under this 
Contract, and to cover all guarantees against defective workmanship or materials, or both, 
for a period of 1 year after the date of final acceptance of the Work by the Owner. The 
Surety furnishing these bonds shall have a record of service satisfactory to the OWNER, be 
authorized to do business in the State where the OWNER’s project is locates and shall be 
named on the current list of approved Surety Companies, acceptable on Federal bonds as 
published by the Audit Staff, Bureau of Accounts, U.S. Treasury Department.  
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The Attorney -in-Fact (Resident Agent) who executes these bonds on behalf of the Surety 
must attach a notarized copy of their power-of-attorney as evidence of their authority to 
bind the Surety on the date of execution of the bond.  

21. Reference & Experience 

Please provide resumes of key staffing personnel  

(Project Manager, Site Superintendent, Safety person, General Foreman, etc.) you 
will employ for the Work performed. 

Please provide a list of similar work or projects for other Customers 

Beginning with the most recent - including Customer name, key contact, title, 
phone no. and email address. 

22. Proposal format (Exceptions & Clarifications) 

Bidder must provide a proposal that includes: 

An identical structure of bullet points as listed in the Technical Specification 
document. 

Exceptions for a specific section should be included in appropriate section using 
the same bullet point number for easy identification. 

Additional services, support, and clarifications Bidder supplies should be clearly 
separated from Exceptions in the specific section. 

The Bidder shall state in the proposal all exceptions to spec. 

If there are no exceptions, it shall be so stated in writing.   

Pricing to be provided broken out into format in Appendix C for all bids. 

Indicate your complete mailing address for our purchase order. 

Proposed alternatives shall be identified.  After award of the contract, should the 
Contractor desire to deviate from the specification, the Contractor shall present 
in writing the intended deviation and shall receive written approval from the 
contract manager prior to implementing the change.  The Contractor is 
responsible for compliance with all the detailed requirements in the specification.  
Nothing in the specification shall relieve the Contractor of the responsibility for 
performing, in addition to the requirements of the specification, such tests, 
inspections, design checks, and other activities that the Contractor considers 
necessary to ensure the quality of the job.  Any unapproved nonconformity with 
the specification shall be changed to complete conformity at the Contractor’s 
expense. 
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23. Evaluation 

All proposals submitted will be evaluated by the Owner based on price, schedule, quality, 
economy of operation, experience of contractor, and adherence to specification.   The 
owner reserves the right to reject any or all bids or waive informalities and to accept 
whichever bid that may be in the best interest of owner, at its sole discretion. The owner 
reserves the right to accept portions of the bid while disregarding portions that the purchaser 
deems unnecessary. The purchaser reserves the right to request revisions to the estimated 
time and material repairs to budget for possible repairs that are unknown. All revisions to the 
bid will be calculated using the provided rate sheets.   

Bidder is solely responsible for obtaining any clarifications to this specification as may be 
required for the Bidder to submit an accurate and complete bid proposal. 

24. Terms & Conditions 

Provide all other proposed terms and conditions which will be in effect during the 
performance of the work as a separate attachment with the bid.   Any exceptions the 
Contractor wishes to take regarding the Owners specifications and contract documents 
must be submitted with the bid.  

Time is of the essence in the evaluation of proposals, the execution of contract documents 
and/or issuance of a Purchase Order for the execution of the work.   Submittal of proposals 
that include terms and conditions unacceptable to the Owner, or that lack the information 
and clarity required by these specifications may be subject to rejection at the sole discretion 
of the Owner. 

25. Appendix A – Base Scope Activities 

HP/IP Turbine – Grind CV seat/snouts (5) in place to obtain ovality within .001”. Snouts located 
in HPIP outer shell both halves. 

HP/Ip Turbine – Remove existing CV#2 (upper half shell), prep shell fit diameter, machine 
new seat diameters as required, Weld nominal sized new CV seat at fit diameter if needed, 
and install with seal weld. NDE after final seal weld. 

LPA Turbine – Perform localized weld repairs and machining either with a portable milling 
machine or by hand to correct steam erosion and restore joints and carrier sealing faces on 
a best effort basis N4/N5 outer hood location. Assume 150 MHRS for pricing purposes. 

Bolt Hole Threads – Provide portable automatic welder for welding damaged blind bolt holes 
1.5” diameter or larger. After welding, holes will be drilled and tapped to original thread size. 
Assume 150 MHRS for pricing purposes. Refer also to gage activities appendix B. 

HPIP/LPA/Valves - Provide equipment and tooling for drilling out all broken and damaged 
bolting as a result of disassembly. Assume 150 MHRS for pricing purposes.  
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Steam Valves – Provide power lapping of all main unit steam valves to include blow down 
valve. Utilize plant lapping tooling and modify as needed to obtain functionality and results 
required. Support skim cutting of (6) CV discs & the (3) inner and (1) main stop valve disc. 
Assume all discs listed will require a skim cut for pricing purposes. 

Steam Valves – Perform correction of the stem to crosshead threaded connection to restore 
assembled runouts. Repair methods accepted would be a weld repair & threading of 
existing crosshead if possible or manufacture and installation of a threaded insert in the 
existing crosshead. Total of 6 assemblies 

Provide portable machine shop with machinist on 1-6-10 shift.  

26. Appendix B – Gage Activities 

 

Component Subcomponent             Gage Work Scope Description 

HP/IP/LPA Joint Bolting – 1.0” 
diameter 

Supply & install threaded insert to correct damaged joint 
bolting threaded hole. 

HP/IP/LPA Joint Bolting – 1.5” 
diameter 

Supply & install threaded insert to correct damaged joint 
bolting threaded hole. 

HP/IP/LPA Joint Bolting – 2.0” 
diameter 

Supply & install threaded insert to correct damaged joint 
bolting threaded hole. 

HP/IP/LPA Joint Bolting – 2.5” 
diameter 

Supply & install threaded insert to correct damaged joint 
bolting threaded hole. 

Combined 
Valves 

 Valve Seat 
Machining 

Supply in-place boring bar and all support equipment for 
machining of (2) CRV main disc seats.  
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27. Appendix C – TG-3 Field Machining Pricing Tables 

Vendor Name: 

Vendor Contact Information: 

Proposal Date: 

Proposal Revision: 

Please provide breakdown prices in the tables below.  
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Base Scope Pricing  

 

Working 1-6-10 Shift 

 

Work 
Package Scope Component FIRM  Price 

TG-3 In Place Grinding CV Seat Snouts (5) Total Main CV’s $___________ 

TG-3 Removal & Installation of (1) New CV Seat Including Seat Fit 
Welding/Machining  Main CV’s $___________ 

    

Work 
Package Scope Component T&M  Price 

TG-3 Power Lap Valve Seats  Main Steam Valves & BDV $___________ 
TG-3 Local Weld Repairs – 150 MHRS LP Outer Hood N4/N5 $___________ 
TG-3 Welded Bolt Hole Thread Repairs - 1.5” or Larger – 150 MHRS  HP/IP/LPA $___________ 
TG-3 Drilling Broken Bolting – 150 MHRS HP/IP/LPA $___________ 
TG-3 Portable Machine Shop & Machinist Priced for 1-6-10 shift per week $___________ 

   Total: $___________    
 

 

 

 

  

Page 48 of 61



38 
 

Gage Scope Pricing 

 

Working 1-6-10 shift 
 

Work 
Package Work Package Title Work Description T&M Price 

TG-3 Joint Bolting – 1.0” 
diameter 

Supply & install threaded insert to correct damaged 
joint bolting threaded hole. $___________ 

TG-3 Joint Bolting – 1.5” 
diameter 

Supply & install threaded insert to correct damaged 
joint bolting threaded hole. $___________ 

TG-3 Joint Bolting – 2.0” 
diameter 

Supply & install threaded insert to correct damaged 
joint bolting threaded hole. $___________ 

TG-3 Joint Bolting – 2.5” 
diameter 

Supply & install threaded insert to correct damaged 
joint bolting threaded hole. $___________ 

TG-3  Valve Seat Machining 
Supply in-place boring bar and all support 

equipment for machining of (2) CRV main disc seats.  $___________ 

  Total: $___________    
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MINIMUM INSURANCE REQUIREMENTS  
CITY OF GRAND ISLAND, NEBRASKA 

 
 
The successful bidder shall obtain insurance from companies authorized to do business in 
Nebraska of such types and in such amounts as may be necessary to protect the Bidder and the 
interests of the City against hazards or risks of loss as hereinafter specified. This insurance shall 
cover all aspects of the Bidder's operations and completed operations. Failure to maintain adequate 
coverage shall not relieve Bidder of any contractual responsibility or obligation.  Minimum insurance 
coverage shall be the amounts stated herein or the amounts required by applicable law, whichever 
are greater. 
  
1. WORKERS COMPENSATION AND EMPLOYER'S LIABILITY  
This insurance shall protect the Bidder against all claims under applicable State workers 
compensation laws.  This insurance shall provide coverage in every state in which work for this 
project might be conducted.  The liability limits shall not be less than the following:  
 
Workers Compensation      Statutory Limits 
Employers Liability      $100,000 each accident  

$100,000 each employee  
$500,000 policy limit  

 
2. BUSINESS AUTOMOBILE LIABILITY  
This insurance shall be written in comprehensive form and shall protect the Bidder, Bidder’s 
employees, or subcontractors from claims due to the ownership, maintenance, or use of a motor 
vehicle.   The liability limits shall not be less than the following:  
 
Bodily Injury & Property Damage    $ 500,000 Combined Single Limit   
 
3. COMPREHENSIVE GENERAL LIABILITY  
The comprehensive general liability coverage shall contain no exclusion relative to explosion, collapse, 
or underground property.  The liability limits shall not be less than the following:   
 
Bodily Injury & Property Damage    $   500,000 each occurrence  

$1,000,000 aggregate  
 
4. UMBRELLA LIABILITY INSURANCE  
This insurance shall protect the Bidder against claims in excess of the limits provided under 
employer's liability, comprehensive automobile liability, and commercial general liability policies. 
The umbrella policy shall follow the form of the primary insurance, including the application of the 
primary limits.  The liability limits shall not be less than the following: 
  
Bodily Injury & Property Damage    $1,000,000 each occurrence  

$1,000,000 general aggregate  
 

 
5. ADDITIONAL REQUIREMENTS  
The City may require insurance covering a Bidder or subcontractor more or less than the standard 
requirements set forth herein depending upon the character and extent of the work to be performed 
by such Bidder or subcontractor. 
  
Insurance as herein required shall be maintained in force until the City releases the Bidder of all 
obligations under the Contract.  
 
The Bidder shall provide and carry any additional insurance as may be required by special 
provisions of these specifications.  
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6. CERTIFICATE OF INSURANCE  
Satisfactory certificates of insurance shall be filed with the City prior to starting any work on this 
Contract. The certificates shall show the City as an additional insured on all coverage except 
Workers Compensation. The certificate shall state that thirty (30) days written notice shall 
be given to the City before any policy is cancelled (strike the "endeavor to" wording often 
shown on certificate forms).  If the Bidder cannot have the “endeavor to” language stricken, 
the Bidder may elect to provide a new certificate of insurance every thirty (30) days during 
the contract.  Bidder shall immediately notify the City if there is any reduction of coverage 
because of revised limits or claims paid which affect the aggregate of any policy. 
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	Cover -Rebid PGS Turbine OH-Field Machining 2023
	Ad to bidders-Rebid PGS Turbine OH-Field Machining 2023
	PGS TURBINE OVERHAUL-FIELD MACHINING 2023
	REBID FOR
	Sealed bids for PGS Turbine Overhaul-Field Machining 2023 will be received at the office of the City Clerk, 100 E. First Street, P.O. Box 1968, Grand Island, Nebraska 68802, until the re-bid opening date of Thursday, August 24, 2023 at 2:00 p.m. local...

	Bid Data Form-Rebid PGS Turbine OH-Field Machining 2023
	Instructions-Contract-Rebid PGS Turbine OH-Field Machining 2023
	[SUCCESSFUL BIDDER]

	General Spec-Rebid PGS Turbine OH-Field Machining 2023
	R E Q U E S T   F O R   B I D S      -     GENERAL SPECIFICATIONS

	Detailed Spec-Rebid PGS Turbine OH-Field Machining RFP Tubine OH 2023
	1. Introduction
	Hp/Ip Turbine
	LP A Turbine
	Main Unit Valves
	Generator

	2. Purpose
	3. Scope
	Field machining in place of (5) inlet sealing snout pipes at the seal ring locations to restore ovality within .001”.
	Removal and installation of (1) CV main disc seat at its outer shell location. Weld up and machine standard new seat shell fit location as required for proper shell fit
	Perform power lapping of all main steam power valve seats. Utilization of existing tooling, if possible, with modifications or fabrication of new tooling as needed
	Perform localized weld repair and machining to correct steam erosion on a best effort basis at LP outer hood steam glands N4/N5.
	Correction of CV stem to crosshead connection either by weld repair or bushing insert to correct assembled TIR runout
	Drill out broken or damaged large bolting 1” or larger associated with turbine disassembly. Weld repair and restore threads for blind bolt holes 1.5” or larger
	Field machining support for other Contractors as required to drill out broken bolts under 1” in diameter, machine keys, repair bolts, etc.  Includes: portable machine shop, and machinists on the same shift arrangement as the OCC Contractor, and access...
	Lathe
	Milling machine
	Lamina drill
	Mag base drill
	Grinder
	Boring bars
	Welding machines


	4. Bidders
	5. Definitions
	6. Project Timing:
	7. Name Plate Information
	8. Job Plan – N/A
	Laydown plan as described in Section 10.1
	Quality Program as described in Section 12
	Schedule as described in Section 14
	Organization and Staffing plan as described in Section 16

	9. Mobilization and Job Set Up
	Complete required site-specific training, orientation, and drug testing.
	Plant Orientation: Approximately 1 hour
	Project Specific Orientation:  Approximately 90 minutes, includes conference room discussion and an initial safety walk down.

	The Field Machining Contractor will begin mobilization 2 days minimum, prior to their schedule start date and will be required to include the mobilization period in the schedule requested in Section 14.
	All mobilization activities are to be completed 24 hours prior to the scheduled start of their work.
	Set up office & break trailers.
	Set up tooling trailers or gang boxes.
	Check parts inventory.
	Set up break area, power rollers, parts area, tool area, hot work area set up, cleaning area, area for blast cleaning and nondestructive testing, diaphragm repair area, rotor stands, semi-trailers for large part storage, and sanitary facilities per th...
	Set up hose and cable bridges.
	Set up and stage Field Machining Contractor’s part storage bins and City of Grand Island equipment that is necessary for the outage.
	Electrical power and wiring for offices, trailers, and equipment will be provided by the City of Grand Island

	Turbine Access and Preparation for Disassembly
	Coordinate Field Machining Contractor support needs throughout the project with designated points of contact per the Division of Responsibility, Section 13.
	Scaffolding will be built, modified, and removed by City of Grand Island.
	Instrumentation will be removed and installed by City of Grand Island.
	Insulation will be removed and installed by City of Grand Island.

	Workman’s Protection
	Base Scope Activities – See Appendix A
	Gage (Emergent) Work Scope – See Appendix B
	Pricing – See Appendix C

	10. Interface and Requirements – N/A
	Laydown Plan:
	The OCC Contractor will develop a final turbine floor lay down plan in co-operation with City of Grand Island and other groups.  Overhead turbine building cranes and some turbine floor areas will be shared with other plant projects. Marked up copies o...
	OCC Contractor lay down plan will include locations of offices, break areas, tool storage, equipment storage, work areas, cleaning areas and turbine component laydown per floor loading requirements, overhead crane operation, and safe personnel passage.
	OCC Contractor to provide all electric power requirements needed per machine voltage, amperage, and quantity with location defined by the laydown plan, two months prior to outage start.

	Tools and Equipment:
	Field Machining Contractor is required to provide all tools and equipment for the scope of work.  Field Machining Contractor will specify as part of their bid, any turbine related specialty tools unique to this scope of work they will need to barrow f...
	A list of all special tools required is to be received 6 weeks prior to start of outage.

	Field Machining Contractor shall not fabricate or use any tooling without a design review by City of Grand Island.
	OCC Contractor to supply two certified crane operator on each shift. One for the main turbine-generator per shift

	Work Scope Clarifications
	Field Machining Contractor to provide list of cribbing needed with sizes, lengths, and quantity 6 weeks prior to mobilization.  City of Grand Island will provide the cribbing specified.
	OCC and Field Machining Contractors to provide general housekeeping and trash removal.
	OCC Contractor to provide support required to service all labor support facilities such as, but not limited to offices, tools, etc.
	OCC Contractor must include labor cost to support loading and unloading trucks to ship and receive turbine parts, tools, and related materials.
	Field Machining Contractor will be provided access to all facility documentation necessary to perform the project work.  At no time may Field Machining Contractor provide City of Grand Island supplied drawings, proprietary information, or any other co...
	Field Machining Contractor shall not permit reverse engineering of any City of Grand Island part or component without City of Grand Island’s specific consent.
	Field Machining Contractor must report all damaged and/or broken parts to the shift TG Technical Director within one shift of discovery to ensure replacements are ordered in a timely manner. Contractor to provide quantity needed and associated compone...
	OCC Contractor to include all destructive removal of nuts as required to disassemble unit as base scope.  Destructive removal of bolting will be by Field Machining Contractor.

	Progress Reporting & Meetings
	City of Grand Island TG Deck Manager and Field Machining Contractor Superintendent must perform daily shift performance meetings with the City of Grand Island representatives to provide verbal and written status of work performed each shift.  Daily re...
	TGTS Technical Director will provide Field Machining Contractor Superintendent and City of Grand Island a Shift Work List prior to the start of work to address schedule issues.  Contractor Superintendent will supplement with support work list as needed.
	LOTO Requests will be submitted by Field Machining Contractor Superintendent at the start of each shift at a minimum.
	Support needs for scaffold, Insulation, electricians, technicians, and operational needs, etc.  will be coordinated between the TG Deck Project Manager and Field Machining Contractor Superintendent.
	Anticipated deliveries and items leaving the plant will be coordinated between the Field Machining Contractor Superintendent and TG Deck Project Manager.
	Tracking and reporting current or anticipated problems likely to affect schedule will be performed by TG Deck Project Manager with input from Field Machining Contractor Superintendent.
	Track, record, and report all job-related illness or injuries to City of Grand Island, by Field Machining Contractor and TG Deck Project Manager.
	Total cost updates of the following by 13:00 daily by the Field Machining Contractor Superintendent:
	10.1.1.1.1. Base scope
	10.1.1.1.2. All approved extra work
	10.1.1.1.3. Daily time sheets.

	Weekly reports from TG Deck Project Manager, with input from Field Machining Contractor Superintendent, shall include:
	Master milestone status updates
	Actuals vs Baseline
	Critical Path
	Plan and lead a 3 day look ahead meeting to include at minimum;
	Critical path activities
	Schedule impact risks.
	Shop inspection and repair expectations.
	7-day look ahead
	24-hour window for lifts

	Meetings
	TG Deck Project Manager and Field Machining Contractor to attend up to 4 pre-outage planning and scheduling meetings at the site.
	10.1.1.1.4. Bidder Meeting On-site: _____TBD_____
	10.1.1.1.5. Final Schedule Review Meeting (Zoom Conference)  ____TBD____
	10.1.1.1.6. Safety Meeting On-Site: ~ ____TBD_____

	TG Deck Project Manager & Field Machining Contractor Superintendent are to attend daily progress and work coordination meetings as required.
	TGTS Technical Director is to submit a final report to and approved by City of Grand Island.
	TGTS Technical Director to provide a detailed listing of all parts that were removed during the disassembly and reassembly process.  Part numbers, descriptions, quantity, and serial numbers shall be recorded where appropriate.
	TGTS Technical Director is to provide a detailed account of all observations and recommendations made, implemented, or deferred.  All recommendations for future outages shall include part numbers, photos, drawings, and as left conditions.
	TGTS Technical Director will provide final reports shall be received within 30 days after leaving site.  City of Grand Island reserves the right to retain 10% of payment to TGTS, until a final outage report has been received and approved by City of Gr...



	11. Environmental Health and Safety
	General Requirements
	Field Machining Contractor must provide training and certification records upon request from the City of Grand Island for all employees on site.
	Field Machining Contractor to provide certifications and training records of employees for any equipment operated on site.
	OCC Contractor to provide certifications and training records of employees who are to operate the overhead crane.
	Field Machining Contractor Superintendent shall provide a daily head count of all personnel on site for their company and subcontracted Contractors. This list will be given to the City of Grand Island onsite representative.
	Field Machining Contractor Superintendent shall provide weekly safety statistics to the City of Grand Island that includes:
	Any safety related incidents or injuries must be reported to the City of Grand Island representative immediately. The Field Machining Contractor’s Superintendent must participate in and provide a written investigative report of the incident to the Cit...

	Field Machining Contractor safety interface requirements during the outage:
	City of Grand Island Procedures
	Cranes, Hoists, and Lifting Equipment – Procedure G4-63 Rev.1
	OCC Contractor to provide critical lift plans for outer shell, inner shells, rotor, any dual crane evolution, or transporting a load over an operating unit during mobilization, for review and approval.

	Other critical lift items will be identified during planning.
	Additionally, a limit of 16 consecutive hours can be worked in a 24                       consecutive. Employees who work over 16 hours in a 24-hour period must take 8 hours of rest time before returning to work. This 8-hour rest period will reset the...

	Field Machining Contractor Safety – Procedure G4-06, Rev.0, Attachment 5:
	The following information sets forth the minimum safety requirements City of Grand Island expects from Field Machining Contractors (including their subcontracted Contractors) in the performance of their operations. Each Contractor shall be responsible...
	It is the responsibility of each Contractor to implement and enforce any additional safety practices or procedures that may be necessary for the safe performance of operations by Field Machining Contractor and subcontracted Contractor personnel. City ...

	Pre-Job Meeting
	Complete understanding of the health and safety requirements of the job is critical to the overall success of the project. After awarding of bids, Field Machining Contractors will be required to attend a pre-job meeting to discuss Contractor Safety Re...

	Reporting for Work
	All Contractor personnel shall report to their appropriate supervisor upon arrival at a City of Grand Island work location. Contractor Management shall ensure that Contractor personnel are given safety orientations for familiarization with potential j...

	Accident, Injury, And Illness Reporting Procedures
	All work-related accidents, injuries, and illnesses shall be reported immediately or as soon as is safely possible to the appropriate City of Grand Island representative. It is the responsibility of the Contractor’s designated person-in-charge to ensu...
	Field Machining Contractor Responsibilities
	11.1.1.1.1. For projects involving 25 or more Field Machining Contractor and subcontracted Contractor workers onsite, the Field Machining Contractor shall designate or provide a full-time “Site Safety Representative” to enforce City of Grand Island an...
	11.1.1.1.2. Field Machining Contractor is to ensure that all Contractor personnel, including Field Machining Contractor’s subcontracted Contractors, are qualified and trained to perform contracted services, i.e., DOT Operator Qualification, OSHA Power...
	11.1.1.1.3. Field Machining Contractor is to provide its personnel with proper and well-maintained equipment and tools necessary for the job being performed, unless otherwise specified by contract language. The use of City of Grand Island equipment an...
	11.1.1.1.4. Contractor is to adhere to all applicable federal, state, and local regulations pertaining to the services contracted.
	11.1.1.1.5. Contractor is responsible for ensuring that all operations are conducted in a safe manner, and for promptly correcting and reporting to City of Grand Island and to Contractor’s and subcontracted Contractor’s employees all known or suspecte...
	11.1.1.1.6. Contractor is to instruct its personnel to report any known or suspected hazards or unsafe conditions to the immediate supervisor. Contractor shall immediately notify the appropriate City of Grand Island representative if known or suspecte...
	11.1.1.1.7. OCC and Field Machining Contractors are to ensure the work area is maintained in a clean and orderly fashion.
	11.1.1.1.8. Field Machining Contractor is responsible for supplying its personnel with all necessary personal protective equipment and other safety equipment, unless otherwise specified by contract language.
	11.1.1.1.9. Field Machining Contractor is responsible for enforcing City of Grand Island safe work policies, practices, and procedures, in order to provide a safe working environment.
	11.1.1.1.10. Field Machining Contractor personnel violating any City of Grand Island safety policy, practice, or procedure or applicable governmental regulation is subject to immediate removal by City of Grand Island from the City of Grand Island prop...

	Illegal Drugs, Unauthorized Material, Search and Screening
	11.1.1.1.11. No illegal drugs, intoxicating beverages, unauthorized dangerous materials, firearms, or weapons allowed on this property.
	11.1.1.1.12. Persons possessing or under the influence of drugs, chemical substances or alcohol are not allowed on this property. Violators are subject to removal and/or discharge.
	11.1.1.1.13. All persons on City of Grand Island property are subject to search or drug and alcohol screening. Vehicles and other personal effects are also subject to search. Contractors are responsible for insuring they provide a drug free workforce ...

	Personal Protective Equipment
	11.1.1.1.14. This section lists general personal protective equipment requirements for Contractors working at City of Grand Island facilities and locations. Additional personal protective equipment or other special items may be specified by City of Gr...

	Head Protection
	11.1.1.1.15. A non-conductive hard hat that meets the requirements of ANSI Z89.1 (Type 1, Class E) shall be worn in all work areas when a potential hazard of head injury exists or can be anticipated, or when required by City of Grand Island facility m...

	Foot Protection
	11.1.1.1.16. Safety toe shoes or boots in good condition and appropriate to the work being performed shall be worn in work areas designated by City of Grand Island facility management.  Footwear is to meet ANSI Z41.1 requirement.

	Eye/Face Protection
	11.1.1.1.17. Eye protection shall be worn in all work areas when known or potential eye or face injury hazard exists or can be anticipated, or when required by City of Grand Island Management. Minimum protective eyewear shall be clean safety glasses. ...
	11.1.1.1.18. Face shields must be worn over, protective eyewear for work that involves a potential for corrosive / caustic chemical splash to the face, or when required by City of Grand Island management.
	11.1.1.1.19. Hearing Protection
	11.1.1.1.20. Hearing protection devices that meet the standards of OSHA 1910.95 shall be worn in all posted high noise areas, or when required by City of Grand Island Management. (Hearing protection is required in all known or suspected areas where no...

	Work Clothing
	11.1.1.1.21. The minimum clothing suitable for work at the facility or job location will be determined and communicated by City of Grand Island facility management.
	11.1.1.1.22. Protective clothing shall be worn when handling hazardous materials or chemicals, when specified by the applicable Safety Data Sheet (SDS), or when required by City of Grand Island Management. Protective clothing that becomes contaminated...
	11.1.1.1.23. Fire Retardant Clothing (FRC) made of Nomex or other approved fire-retardant material shall be worn as an outer garment in all “designated FRC areas” or when required by City of Grand Island facility management.
	11.1.1.1.24. Contractor personnel involved in spray painting, coating, or abrasive blasting operations shall wear an outer garment of disposable Tyvek or similar material to prevent contamination of personal clothing or FRC worn underneath.
	11.1.1.1.25. Jewelry or loose clothing that may become entangled in tools or equipment, must be secured. Jewelry that may contact energized electrical equipment, must be made non-conductive by removal or covered with PPE.

	Hand Protection
	11.1.1.1.26. Protective gloves shall be worn where there is a risk of exposure to high temperatures, electricity, sharp edges, chemicals, or any other conditions or materials that may cause injury to the hands, or when required by City of Grand Island...

	Fall Protection
	11.1.1.1.27. All work performed 4’ above ground level, or where a fall hazard of 4’ exists, will be conducted in accordance with the applicable requirements of OSHA 1926 Subpart M - Fall Protection and City of Grand Island requirements.
	11.1.1.1.28. Work performed from ladders will be minimized whenever possible. Scaffolding, boson chairs, crane-operated personnel baskets, or bucket trucks shall be used to perform work at elevated locations. Crane-operated personnel baskets are not r...
	11.1.1.1.29. All ladders must conform to OSHA requirements. Makeshift ladders are not permissible. Ladders must be properly secured. Stepladders shall not be used as straight or extension ladders. Non-conductive ladders must be used around electrical ...
	11.1.1.1.30. Scaffolding must meet the requirements of OSHA 1910.28 - Safety Requirements for Scaffolding and OSHA 1926.451 - Scaffolding must be inspected/approved and tagged by Contractor personnel, who are a competent person under OSHA’s scaffoldin...

	Respiratory Protection Equipment
	11.1.1.1.31. Respiratory protection equipment shall be utilized whenever work activities involve potential exposure to atmospheres that are oxygen-deficient or contain air contaminants that may be harmful to health, or when required by City of Grand I...
	11.1.1.1.32. The Contractor’s respiratory protection equipment shall be selected, inspected, maintained, and used in accordance with OSHA 1910.134 - Respiratory Protection, and City of Grand Island requirements.
	11.1.1.1.33. The Contractor shall ensure that personnel using respiratory protection equipment have received appropriate medical clearance, fit testing, and respiratory protection training. Documentation of the above shall be available upon request.
	11.1.1.1.34. Breathing air used in supplied air or self-contained respiratory protection equipment must meet or exceed the standards of Grade “D” air, as specified in OSHA 1910.134. A laboratory analysis or manufacturer’s certificate verifying Grade “...
	11.1.1.1.35. Compressors used to provide breathing air must be equipped with a high temperature alarm, carbon monoxide (CO) monitor / alarm, and air cleaning / filtering devices as needed to produce Grade “D” quality breathing air. A laboratory analys...

	Personal Flotation Device (PFD)
	11.1.1.1.36. Contractors working or traveling over water shall have access to U. S. Coast Guard approved personal flotation device (PFD).
	11.1.1.1.37. The PFD must be worn when riding anywhere other than inside the cabin of a boat.  PFD must be worn at all time, when riding or working in a small, open boats.
	11.1.1.1.38. When working within a properly guard railed platform, a PFD need not be worn. If the work is being done outside of a guardrail, or if there is no guardrail, each person must wear a PFD.
	11.1.1.1.39. A PFD shall be worn by any person involved in transfers between vessels and structures and while working on barge or boat decks.

	Other Personal Protective Equipment
	11.1.1.1.40. Special situations may require the use of additional personal protective equipment. Each Contractor shall be solely responsible for recognizing when such equipment is required and shall be responsible to provide such equipment. Additional...

	Safe Work Practices
	11.1.1.1.41. Safety Meetings
	11.1.1.1.42. Prior to beginning an unfamiliar, hazardous, or major project, Contractor personnel must conduct a documented safety meeting to discuss safe procedures and work practices.
	11.1.1.1.43. Contractors shall conduct daily “Tool-Box” safety meetings to discuss the day’s work assignments and proper safety precautions.

	Smoking
	11.1.1.1.44. Smoking is absolutely prohibited at all facilities except in designated smoking areas.  Daily and weekly safety walkdowns to include monitoring smoking.

	Signs
	11.1.1.1.45. Contractor personnel shall be familiar with and comply with all signs posted throughout City of Grand Island facilities.

	Lockout/Tagout
	11.1.1.1.46. All Contractors are required to be familiar with and comply with City of Grand Island site-specific lockout/tagout procedures while working on powered equipment, when performing confined space entry operations, or when engaged in other wo...

	Permit to Work Systems
	11.1.1.1.47. All Contractors must be familiar with and comply with all permit requirements when working at City of Grand Island facilities. Permits, if required, must be issued prior to the work beginning, and may only be issued by City of Grand Islan...

	Confined Space Entry
	11.1.1.1.48. All Contractors performing work involving “Confined Space Entry” must comply with requirements in OSHA 29 CFR and shall be familiar with and comply with City of Grand Island confined space entry permit procedures.

	Hot Work
	11.1.1.1.49. All Contractors conducting “Hot Work” (welding, cutting, etc.) must comply with requirements in OSHA 29 CFR and shall be familiar with and comply with City of Grand Island hot work permit procedures.

	Hazard Communication
	11.1.1.1.50. All Contractor personnel shall be familiar with and comply with City of Grand Island site-specific Hazard Communication Program requirements and procedures.
	11.1.1.1.51. City of Grand Island will provide to Contractor, upon request, an appropriate Safety Data Sheet (SDS) for hazardous chemicals that the Contractor could come, in contact with.
	11.1.1.1.52. Contractor shall maintain onsite an appropriate SDS for any hazardous material or chemical that Contractor brings or uses onsite. Contractor is to submit an SDS, to the City of Grand Island Representative, for every hazardous material bro...

	Potential Exposure to Toxic Materials
	11.1.1.1.53. All work involving the potential exposure to toxic materials (Hydrogen Sulfide, arsenic, lead, benzene, etc.) must be conducted in accordance with applicable state or federal regulations, and City of Grand Island requirements.
	11.1.1.1.54. Depending upon the nature of the work to be performed and whether the presence of toxic materials is anticipated. Training, respiratory protection equipment, gas detection / alarm equipment, and other protective measures may be required.

	Excavation
	11.1.1.1.55. All excavation related work must be conducted in accordance with OSHA 1926 Subpart P - Excavations, and City of Grand Island requirements.

	Fire Prevention and Control
	11.1.1.1.56. Smoking is permitted only in designated smoking areas approved by the City of Grand Island Facility Management.
	11.1.1.1.57. Welding and cutting is prohibited outside of designated safe welding areas unless controlled by a hot work permit. A fire watch is required for all hot work, unless the work takes place inside a designated safe welding area.
	11.1.1.1.58. Contractor shall provide all portable fire extinguishers for all Contractor engaged hot work, open flames, or use of flammable gas / liquids presenting a risk of fire. Personnel designated to utilize fire extinguishers must be familiar wi...
	11.1.1.1.59. Good housekeeping is an important part of fire prevention and must be strictly enforced. Oily rags, debris, trash, and other unnecessary material must be picked up and disposed of regularly. Trash receptacles must be available in the area...
	11.1.1.1.60. Minor spills or leaks of flammable / combustible liquids must be cleaned up promptly, and the source of spill / leak repaired.
	11.1.1.1.61. Bulk transporters or tank trucks loading or unloading flammable liquids must utilize grounding / bonding equipment to prevent ignition of flammable vapors due to static electrical discharge.
	11.1.1.1.62. The potential for static electrical discharge must be considered for other flammable liquid transfers, such as filling drums, buckets, or other small containers. Use of bonding equipment and other precautions to prevent ignition of flamma...
	11.1.1.1.63. Gasoline is a fuel and must not be used as a cleaning agent. Gasoline and other flammable liquids must not be stored in glass or plastic containers. U.L./F.M. approved metal safety cans are recommended.
	11.1.1.1.64. Portable tanks and drums for flammable liquid storage must be:
	11.1.1.1.65. Constructed of metal unless the liquid is corrosive to metal.
	11.1.1.1.66. Adequately vented with flame arresting capability whenever possible.
	11.1.1.1.67. Equipped with self-closing spouts to prevent spillage.
	11.1.1.1.68. Located as far as feasibly possible from electrical and mechanical equipment or other ignition sources.

	Vehicle Operations
	11.1.1.1.69. Contractors must operate vehicles in full compliance with all applicable federal, state, and local regulations.
	11.1.1.1.70. No motor-powered vehicle will be left running if the operator leaves the operating position, except for using power-take-off equipment.
	11.1.1.1.71. STAY WITHIN POSTED SPEED LIMITS. On rights-of-way or other roadways which do not have posted speed limits, SLOW DOWN and be alert for other vehicles, pedestrians, livestock, wildlife, etc.
	11.1.1.1.72. Seat belt use is mandatory for all persons riding vehicles that are equipped with seat belts.
	11.1.1.1.73. Always DRIVE DEFENSIVELY
	11.1.1.1.74. All Contractor vehicle accidents that occur on City of Grand Island property must be reported promptly to the City of Grand Island Facility Management.

	Emergency Drills
	11.1.1.1.75. Contractor personnel must become familiar with their prescribed assignments in an emergency and participate in drills conducted on City of Grand Island facilities, when requested.

	Entry into Water
	11.1.1.1.76. Non-rescue entry into the water from a City of Grand Island facility is strictly prohibited, unless specifically authorized by the City of Grand Island in order to perform services (i.e., diving).

	Equipment Operator Qualifications
	11.1.1.1.77. Any Contractor employee required to operate a crane, forklift, or other heavy equipment, shall be qualified to operate the equipment, and comply with applicable OSHA and City of Grand Island operating procedures. All operator qualificatio...
	11.1.1.1.78. No motor-powered vehicle will be left running if the operator leaves the operating position, unless operating power-take-off (PTO) driven equipment.

	Protection of Openings
	11.1.1.1.79. All hole and floor openings will be constantly attended while opened and not barricaded.
	11.1.1.1.80. All hole and floor opening barricades must be constructed to prevent accidental entry.

	Temporary Structures
	11.1.1.1.81. Trailers and temporary buildings will be secured by anchors. If electrical power is used, the building must be grounded.

	Ground Fault Protection
	11.1.1.1.82. The Contractor shall establish and maintain electrical ground fault protection by using either Ground Fault Circuit Interrupters or implementing an Assured Electrical Equipment Grounding Conductor Program. The program will cover all cord ...

	Training
	11.1.1.1.83. The Contractor is responsible for conducting and documenting all Contractor employee (including Contractor’s subcontracted Contractors) training required by federal, state, or local safety and health regulations. Such documentation may be...

	Process Safety Management
	11.1.1.1.84. Contractors working at City of Grand Island facilities covered by OSHA 1910.119 - Process Safety Management and whose work involves plant process areas, product storage areas, or other “covered processes” (as defined by OSHA) must:
	11.1.1.1.85. Establish procedures to properly conduct Contractor performed maintenance activities that affect process safety.
	11.1.1.1.86. Contractor must document that each Contractor employee has been trained in the work practices necessary to safely perform his/her job.
	11.1.1.1.87. Contractor must document that each Contractor employee has been instructed in the known and potential fire, explosion, or toxic release hazards related to his/her job and the process.
	11.1.1.1.88. Document that each Contractor employee has been instructed in the applicable provisions of the facility Emergency Action Plan.
	11.1.1.1.89. Assure that each Contractor employee follows all applicable safety rules of the facility or work location.
	11.1.1.1.90. Advise City of Grand Island of any unique hazards presented by the Contractor’s work, and any hazards identified by the Contractor or its employees during the work.
	11.1.1.1.91. Documentation required above must include the name of each Contractor employee, the date of training, and the means utilized to verify that the employee understood the training.




	12. Quality Program
	City of Grand Island Quality Program
	Activities to be verified during the execution of the outage to assure no activities are left incomplete.
	A definition of record keeping required that shall be included in the final report submitted by the Field Machining Contractor at the end of the project.  Records will include:

	Field Machining Contractor Quality Program
	Field Machining Contractor will provide a detailed definition and presentation of their Quality Program that integrates the City of Grand Island QA/QC Document on this project.

	Foreign Material Exclusion (FME) – N/A
	Contractor shall provide an FME plan, FME barriers and supporting materials.   All openings are to be covered and a log maintained to account for all covers.
	Contractor is responsible for close out inspections of all oil and steam lines and any foreign object removal associated with the OCC Contractor’s work.  City of Grand Island or their designee will witness all final close-out inspections.

	Frequency of Reporting
	All records, data points, photo points, witness points, hold points, close out forms, and other documentation shall be supplied, by the Field Machining Contractor, to the TGTS Technical Director and City of Grand Island in real time throughout the pro...
	All quality forms shall be included in a packet supplied to the City of Grand Island prior to the Contractor demobilizing from site.
	All quality forms shall be included in the final report.


	13. Division of Responsibility
	City of Grand Island Pre-outage Responsibilities
	City of Grand Island Execution Responsibilities

	14. Risk Management – N/A
	City of Grand Island Risk Mitigation Plan
	Make recommendations of any additional risks related to the scope of work that are not already identified and include mitigation plans to avoid the risk or resolve the risk if it occurs.
	Include risks identified as “High Risks” in the P6 schedule as defined in Schedule Section 14.
	Provide updates on the status of these High-Risk Activities during the execution of the outage as each one is discovered and/or mitigated.
	City of Grand Island will request Gage Pricing for potential work scopes identified by the Risk Mitigation Plans in preparation for the possibility they may be needed.


	15. Organization Chart & Staffing
	The City of Grand Island Project Team will consist of the following:
	City of Grand Island Turbine Generator Deck Manager:  The TG Deck Manager is the SPOC during the execution of the overall project.  This person is responsible for all day-to-day work activities, both on and off site, and allocation of overhead cranes ...
	Turbine Generator Technical Director: The TG Technical Director is responsible for providing OEM quality technical assistance as well as alternative options with pros and cons for pricing, schedule, and risk to all people involved with the project and...
	The OCC Contractor shall provide an ample force of workers and supervisors with enough equipment, tools, and facilities to perform the work at the rate of progress defined by the contract and project milestones at the minimum levels listed below:
	Job management
	1 dayshift Superintendent
	1 nightshift Supervisor

	Craft labor
	2 Machinist Journeymen per shift - minimum
	1 Welder Journeyman/helper per shift - minimum

	Onsite job support structure
	Portable machine shop on the same two shifts as the OCC Contractor

	Offsite job support structure
	Machine shop to handle larger components

	Jobsite Tooling
	Lathe
	Grinder
	Milling machine
	Lamina drill
	Mag base drill
	Boring bar
	Work and welding tables

	Identify team roles
	Identify who will fill roles
	Identify expectations of each role here.
	Identify union or non-union labor for execution of the work
	If union – Agreement?



	16. Pricing Sheet
	Base Work Scope
	Bidder shall provide price quotations as defined in the Pricing Appendix located in Appendix B for the base scope of work.  Pricing is firm priced and by package only, then supplemented by Gage pricing for selected potential extra work.
	Appendix B for Firm Pricing Tables
	Appendix C for Gage Repair T&M Daily (2 shift) Pricing Tables
	Bidder shall provide T&M Rates including Markups for Consumables, Materials, Transportation, Subcontracted Contractors, etc.
	Straight time rate:
	Overtime rate:
	Tooling extras:
	Other:

	Optional Pricing
	Small Tools
	Extra Work
	Company may, at any time, request Contractor to perform additional work outside the specific scope authorized by this Agreement ("Extra Work").  Extra Work, except in the case of an emergency, will be initiated using an Extra Work Order Form (Attachme...
	Company’s Contract Coordinator may, by oral request, ask Contractor to perform Extra Work, in the event of an emergency which threatens either life or property.  In that event, Contractor agrees to perform the requested Extra Work based upon the Extra...
	Supervision of extra work scopes that do not change the scheduled shift arrangement or outage length will be covered by the base bid.
	All extra work will be approved through a Contractor generated Extra Work Authorization (EWA) program using forms approved by City of Grand Island.
	EWAs should be submitted as either fixed cost or T&M not to exceed cost basis at City of Grand Island preference, based on Contractor’s T&M rates supplied in their proposal.
	City of Grand Island will assign revised PO #s for any authorized EWAs.
	EWAs can only be authorized by authorized City of Grand Island representatives. E-mail authorization is acceptable.
	All time sheets must be submitted to be signed by the City of Grand Island representative on the shift during which work scope is performed.
	A running total of costs, per authorized EWA, will be generated by the Contractor on a daily weekday basis.  These reports will be available by 1:00 pm Central Time and include all charges up to the end of shift of the previous night, which in most ca...
	Time and material rates shall be furnished with each proposal.

	Proposal Expiration
	This proposal shall be valid for a period of one year past the original outage start date defined on page 1 of this technical specification.


	17. Milestone Invoicing
	Job Plan Provided = 10%
	Mobilization complete = 10%
	All site disassembly & inspections complete = 40%
	Full release of unit = 30%
	Final report submitted = 10%
	There will be no cancellation, escalation, or adder charges, in the event the City of Grand Island choses to move the project to start within 1 year from the defined project start date.

	18. Warranty
	19. Insurance
	20. Performance and Payment Bond
	21. Reference & Experience
	Please provide resumes of key staffing personnel
	Please provide a list of similar work or projects for other Customers

	22. Proposal format (Exceptions & Clarifications)
	Bidder must provide a proposal that includes:
	An identical structure of bullet points as listed in the Technical Specification document.
	Exceptions for a specific section should be included in appropriate section using the same bullet point number for easy identification.
	Additional services, support, and clarifications Bidder supplies should be clearly separated from Exceptions in the specific section.
	The Bidder shall state in the proposal all exceptions to spec.
	If there are no exceptions, it shall be so stated in writing.
	Pricing to be provided broken out into format in Appendix C for all bids.
	Indicate your complete mailing address for our purchase order.
	Proposed alternatives shall be identified.  After award of the contract, should the Contractor desire to deviate from the specification, the Contractor shall present in writing the intended deviation and shall receive written approval from the contrac...


	23. Evaluation
	All proposals submitted will be evaluated by the Owner based on price, schedule, quality, economy of operation, experience of contractor, and adherence to specification.   The owner reserves the right to reject any or all bids or waive informalities a...
	Bidder is solely responsible for obtaining any clarifications to this specification as may be required for the Bidder to submit an accurate and complete bid proposal.

	24. Terms & Conditions
	25. Appendix A – Base Scope Activities
	HP/IP Turbine – Grind CV seat/snouts (5) in place to obtain ovality within .001”. Snouts located in HPIP outer shell both halves.
	HP/Ip Turbine – Remove existing CV#2 (upper half shell), prep shell fit diameter, machine new seat diameters as required, Weld nominal sized new CV seat at fit diameter if needed, and install with seal weld. NDE after final seal weld.
	LPA Turbine – Perform localized weld repairs and machining either with a portable milling machine or by hand to correct steam erosion and restore joints and carrier sealing faces on a best effort basis N4/N5 outer hood location. Assume 150 MHRS for pr...
	Bolt Hole Threads – Provide portable automatic welder for welding damaged blind bolt holes 1.5” diameter or larger. After welding, holes will be drilled and tapped to original thread size. Assume 150 MHRS for pricing purposes. Refer also to gage activ...
	HPIP/LPA/Valves - Provide equipment and tooling for drilling out all broken and damaged bolting as a result of disassembly. Assume 150 MHRS for pricing purposes.
	Steam Valves – Provide power lapping of all main unit steam valves to include blow down valve. Utilize plant lapping tooling and modify as needed to obtain functionality and results required. Support skim cutting of (6) CV discs & the (3) inner and (1...
	Steam Valves – Perform correction of the stem to crosshead threaded connection to restore assembled runouts. Repair methods accepted would be a weld repair & threading of existing crosshead if possible or manufacture and installation of a threaded ins...
	Provide portable machine shop with machinist on 1-6-10 shift.

	26. Appendix B – Gage Activities
	27.  Appendix C – TG-3 Field Machining Pricing Tables

	Insurance-PGS Turbine OH-Field Machining 2023



