



Stacy Nonhof, Purchasing Agent

*Working Together for a
Better Tomorrow, Today*

BID OPENING

BID OPENING DATE: September 30, 2021 at 2:30 p.m.
FOR: Electrical Underground Conduit Installation Project 2022-UG-1
DEPARTMENT: Utilities
ESTIMATE: N/A
FUND/ACCOUNT: 520
PUBLICATION DATE: September 15, 2021
NO. POTENTIAL BIDDERS: 8

SUMMARY

Bidder: D & A Trenching
Exceptions: Alda, NE
None

Labor Only:

Mobilization per Area	\$150.00
Bore 6" Conduit	\$ 16.00
Bore 5" Conduit	\$ 14.00
Bore 4" Conduit	\$ 12.00
Bore 3" Conduit	\$ 10.00
Bore 2" Conduit	\$ 9.00
Bore 1" Cable-con	\$ 9.00
Trench/Vibratory Plowing 6" Conduit	\$ 8.00
Trench/Vibratory Plowing 5" Conduit	\$ 8.00
Trench/Vibratory Plowing 4" Conduit	\$ 8.00
Trench/Vibratory Plowing 3" Conduit	\$ 8.00
Trench/Vibratory Plowing 2" Conduit	\$ 6.00
Trench/Vibratory Plowing 1" Cable-con	\$ 6.00
6" GRC Conduit Riser – Complete	\$200.00
5" GRC Conduit Riser – Complete	\$200.00
4" GRC Conduit Riser – Complete	\$200.00
3" GRC Conduit Riser – Complete	\$150.00
2" GRC Conduit Riser – Complete	\$150.00
6" X 30° - 45° - 90° Bend	\$100.00
5" X 30° - 45° - 90° Bend	\$100.00
4" X 30° - 45° - 90° Bend	\$100.00
3" X 30° - 45° - 90° Bend	\$ 80.00

2" X 30° - 45° - 90° Bend	\$ 80.00
Secondary Pedestal	\$250.00
Protective Post (Bollard)	\$200.00
Remove & Dispose Existing Bollard	\$350.00
Remove & Replace Concrete	\$110.00
Remove & Replace Asphalt	\$110.00
Seeding Non-residential Areas	\$ 1.50
Sodding Residential Areas	\$ 2.50
Materials Only:	
6" HDPE Conduit	\$ 14.50
5" HDPE Conduit	\$ 11.50
4" HDPE Conduit	\$ 5.50
3" HDPE Conduit	\$ 4.50
2" HDPE Conduit	\$ 2.00

Bidder:

Myers Construction, Inc.

Broken Bow, NE

Exceptions:

None

Labor Only:

Mobilization per Area	\$2,500.00
Bore 6" Conduit	\$ 35.00
Bore 5" Conduit	\$ 30.00
Bore 4" Conduit	\$ 25.00
Bore 3" Conduit	\$ 19.00
Bore 2" Conduit	\$ 17.00
Bore 1" Cable-con	\$ 15.00
Trench/Vibratory Plowing 6" Conduit	\$ 35.00
Trench/Vibratory Plowing 5" Conduit	\$ 30.00
Trench/Vibratory Plowing 4" Conduit	\$ 25.00
Trench/Vibratory Plowing 3" Conduit	\$ 19.00
Trench/Vibratory Plowing 2" Conduit	\$ 17.00
Trench/Vibratory Plowing 1" Cable-con	\$ 15.00
6" GRC Conduit Riser – Complete	\$ 950.00
5" GRC Conduit Riser – Complete	\$ 900.00
4" GRC Conduit Riser – Complete	\$ 850.00
3" GRC Conduit Riser – Complete	\$ 800.00
2" GRC Conduit Riser – Complete	\$ 800.00
6" X 30° - 45° - 90° Bend	\$ 500.00
5" X 30° - 45° - 90° Bend	\$ 500.00
4" X 30° - 45° - 90° Bend	\$ 500.00
3" X 30° - 45° - 90° Bend	\$ 500.00
2" X 30° - 45° - 90° Bend	\$ 400.00
Secondary Pedestal	\$2,500.00
Protective Post (Bollard)	\$1,500.00
Remove & Dispose Existing Bollard	\$ 250.00
Remove & Replace Concrete	\$ 70.00
Remove & Replace Asphalt	\$ 75.00
Seeding Non-residential Areas	\$.10
Sodding Residential Areas	\$ 1.00
Materials Only:	
6" HDPE Conduit	\$ 16.85
5" HDPE Conduit	N/A

4" HDPE Conduit	\$ 6.20
3" HDPE Conduit	\$ 4.00
2" HDPE Conduit	\$ 2.50

Bidder: The Diamond Engineering Co.
Grand Island, NE

Exceptions: Noted

Labor Only:

Mobilization per Area	\$ 100.00
Bore 6" Conduit	\$ 12.00
Bore 5" Conduit	\$ 11.00
Bore 4" Conduit	\$ 10.50
Bore 3" Conduit	\$ 10.00
Bore 2" Conduit	\$ 9.00
Bore 1" Cable-con	\$ 9.00
Trench/Vibratory Plowing 6" Conduit	\$ 7.00
Trench/Vibratory Plowing 5" Conduit	\$ 6.50
Trench/Vibratory Plowing 4" Conduit	\$ 6.25
Trench/Vibratory Plowing 3" Conduit	\$ 6.00
Trench/Vibratory Plowing 2" Conduit	\$ 5.00
Trench/Vibratory Plowing 1" Cable-con	\$ 5.00
6" GRC Conduit Riser – Complete	\$ 400.00
5" GRC Conduit Riser – Complete	\$ 400.00
4" GRC Conduit Riser – Complete	\$ 375.00
3" GRC Conduit Riser – Complete	\$ 350.00
2" GRC Conduit Riser – Complete	\$ 350.00
6" X 30° - 45° - 90° Bend	\$ 65.00
5" X 30° - 45° - 90° Bend	\$ 65.00
4" X 30° - 45° - 90° Bend	\$ 50.00
3" X 30° - 45° - 90° Bend	\$ 50.00
2" X 30° - 45° - 90° Bend	\$ 45.00
Secondary Pedestal	\$ 200.00
Protective Post (Bollard)	\$ 150.00
Remove & Dispose Existing Bollard	\$ 50.00
Remove & Replace Concrete	\$ 55.00
Remove & Replace Asphalt	\$ 75.00
Seeding Non-residential Areas	\$ 1.00
Sodding Residential Areas	\$ 4.25

Materials Only:

6" HDPE Conduit	N/A
5" HDPE Conduit	N/A
4" HDPE Conduit	N/A
3" HDPE Conduit	N/A
2" HDPE Conduit	N/A

cc: Tim Luchsinger, Utilities Director
Jerry Janulewicz, City Administrator
Stacy Nonhof, Purchasing Agent
Christy Leshner, Utilities Secretary

Pat Gericke, Utilities Admin. Assist.
Patrick Brown, Finance Director
Jamie Royer, Civil Engineer II
Randy Leiser, Electrical Underground Supt.